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Bid Schedule 
Project:       I D  P F H  5 0 ( 9 )  

 Avery Landing, St. Joe River Road 

Insert a unit bid price, in figures, for each pay item for which a quantity appears in the bid 
schedule.  Multiply the unit price by the quantity for each pay item and show the amount bid. 
Should any mathematical check made by the Government show a mistake in the amount bid, 
the Amount Bid for the item will be based on the Unit Bid Price. 

 

 

When "LPSM" (Lump Sum) appears as a unit bid price, insert an amount for each lump sum 
pay item. 

 

 

When a sum based on a fixed rate appears for any pay item in the amount bid column, 
include the Government inserted amount bid for the item in the total bid amount. 

 

 

Total the amounts bid for all pay items and insert the total bid amount. 
 

 
Pay 

Item No. 
Estimated 
Quantity Unit Bid Price Amount Bid 

15101-0000 MOBILIZATION 

ALL Lump Sum $  

15101-0000 STANDBY 

5   

DAY  $   $  

15201-0000 CONSTRUCTION SURVEY AND STAKING 

ALL Lump Sum $  

15301-0000 CONTRACTOR QUALITY CONTROL 

ALL Lump Sum $  

15401-0000 CONTRACTOR TESTING 

ALL Lump Sum $  

20403-0000  UNCLASSIFIED BORROW

8,500   

CUYD  $   $  

20410-0000   SELECT BORROW 

850   

CUYD  $   $  
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Pay 
Item No. 

Estimated 
Quantity Unit Bid Price Amount Bid 

20410-0000  SELECT BORROW (ROCK)

11,100   

CUYD  $   $  

30802-0000  ROADWAY AGGREGATE, METHOD 2

700   

TON  $   $  

40401-0000  MINOR HOT ASPHALT CONCRETE

300   

TON  $   $  

41201-1000   TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H 

1    

TON  $   $  

60201-0000  36-INCH PIPE CULVERT

70   

LNFT  $   $  

63401-0100 PAVEMENT MARKINGS, TYPE A, SOLID (YELLOW)

2700   

LNFT  $   $  

63401-0100 PAVEMENT MARKINGS, TYPE A, SOLID (WHITE)

2700   

LNFT  $   $  

63501-0000 TEMPORARY TRAFFIC CONTROL 

ALL Lump Sum $  

63509-1000 TEMPORARY TRAFFIC CONTROL, FLAGGER

80   

FIX HR RATE  $   $  

63610-2800 CONDUIT, 4-INCH, PVC

660   

LNFT  $   $  
 
 
 

TOTAL $   
 

 

Submitted by:     
Name of Bidder 
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Section 101. – TERMS, FORMAT, AND DEFINITIONS 

101.01  Meaning of Terms.  These specifications are generally written in the imperative mood.  
In sentences using the imperative mood, the subject, "the Contractor," is implied.  Also implied in 
this language are "shall," "shall be," or similar words and phrases.  In material specifications, the 
subject may also be the supplier, fabricator, or manufacturer supplying material, products, or 
equipment for use on the project. 

Wherever "directed," "required," "prescribed," or other similar words are used, the "direction," 
"requirement," or "order" of the Contracting Officer or ERRS Response Manager is intended.  
Similarly, wherever "approved," "acceptable," "suitable," "satisfactory," or similar words are 
used, the words mean "approved by," "acceptable to," or "satisfactory to" the Contracting Officer 
or ERRS Response Manager. 

The word "will" generally pertains to decisions or actions of the Contracting Officer or ERRS 
Response Manager. 

101.02  Specifications Format.  These specifications are divided into 10 Divisions. 

Division 100 consists of general contract requirements for which no direct payment is made.  The 
requirements contained in Division 100 are applicable to all contracts. 

Division 150 consists of project contract requirements in support of Division 200 through 600 
work.  Work under Division 150 is measured directly or indirectly according to the Section 
ordering the work.  When there is no pay item in the bid schedule, no direct payment is made. 

Divisions 200 through 600 consist of construction contract requirements for specific items of work.  
Work under these Divisions is paid for directly or indirectly according to Subsection 109.05 and 
the Section ordering the work.  When there is no pay item in the bid schedule, no direct payment is 
made. 

Division 700 contains the material requirements for Divisions 150 through 600.  No direct payment 
is made in Division 700.  Payment for material is included as part of the work required in Divisions 
150 through 600. 

The first three digits of the item number in the Bid Schedule identify the Section under which the 
work is performed. 

101.03  Abbreviations.  Whenever these abbreviations are used in the specifications, they 
represent the following: 

(a) Acronyms. 

AASHTO — American Association of State Highway and Transportation Officials 

ACI — American Concrete Institute 

ASTM — American Society for Testing and Materials 

CFR — Code of Federal Regulations 

CO — Contracting Officer and all representatives 
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FAR — Federal Acquisition Regulations (48 CFR Chapter 1) 

FHWA — Federal Highway Administration 

FLH — Federal Lands Highways 

ERRS — Environmental Protection Agency Emergency Response Manager 

GSA — General Services Administration 

ISO — International Organization for Standardization 

ISSA — International Slurry Surfacing Association 

MUTCD — Manual on Uniform Traffic Control Devices (for Streets and Highways) 

NCHRP — National Cooperative Highway Research Program 

NIST — National Institute of Standards and Technology 

OSHA — Occupational Safety and Health Administration 

SF — Standard Form 

WFLHD — Western Federal Lands Highways Division 

 (b) Slope notation (vertical : horizontal).  For slopes flatter than 1V:1H, express the slope as 
the ratio of one unit vertical to a number of units horizontal.  For slopes steeper than 1V:1H, 
express the slope as the ratio of a number of units vertical to one unit horizontal. 

101.04  Definitions.  The following definitions apply to this contract: 

Backfill — Material used to replace or the act of replacing material removed during construction.  
Material placed or the act of placing material adjacent to structures. 

Base — The layer or layers of material placed on a subbase or subgrade to support a surface 
course. 

Bid Schedule — The prepared schedule included with the bid forms, containing the estimated 
quantities of items for which unit bid prices are invited. 

Clear Zone — The portion of the roadside, including the shoulder, available for the safe use by an 
errant vehicle in which the driver may regain control of the vehicle.  Recommended distances for 
the clear zone are in the AASHTO Roadside Design Guide. 

Commercial Certification — See Subsection 106.03. 

Construction Limits — The limits on each side of the project that establish the area disturbed by 
construction operations and beyond which no disturbance is permitted.  Typically the construction 
limits are the same as the clearing limits, except when additional clearing is required. 

Contract — The written agreement between the Government and the Contractor setting forth the 
obligations of the parties for the performance of and payment for the prescribed work. 

Contracting Officer (CO) — An official of the Government with the authority to enter into, 
administer, and terminate contracts and make related determinations and findings.  The term 
includes certain authorized representatives of the CO acting within the limits of their authority as 
delegated by the CO. 



B-3 
 

Contract Requirements 
Project: Avery Landing, St. Joe River Road, ID PFH 50(9) 

Contractor — The individual or legal entity contracting with the Government for performance of 
prescribed work. 

Crashworthy — A highway feature is crashworthy if it was successfully crash tested under the 
NCHRP Report 350, Recommended Procedures for the Safety Performance Evaluation of 
Highway Features or earlier comparable criteria or if it was accepted through analysis by FHWA, 
based on similarity to other crashworthy features.  A list of crashworthy highway features is 
available on the FHWA Safety website. 

Cross-Section — A vertical section of the ground or structure at right angles to the centerline or 
baseline of the roadway or other work. 

Culvert — Any structure, not classified as a bridge, that provides an opening under the roadway. 

Day — Each and every day shown on the calendar, beginning and ending at midnight. 

Density — Mass per unit volume of material.  Specific gravity multiplied by the unit mass of 
water. 

Detour — A temporary rerouting of public traffic onto alternate existing roadways in order to 
avoid the work or part of the work. 

Diversion — A temporary rerouting of public traffic onto a temporary alignment within the project 
limits in order to bypass the work or a portion of the work. 

Drawings — Design sheets or fabrication, erection, or construction details submitted to the 
Government by the Contractor according to FAR Clause 52.236-21 Specifications and Drawings 
for Construction. Also refers to submissions and submittals. 

Government — The Government of the United States of America. 

Highway, Street, or Road — A general term denoting a public way for purposes of vehicular 
travel, including the entire area within the right-of-way. 

Holidays — Holidays occur on the following days: 

 1st day of January - New Year's Day; 

 3rd Monday of January - Martin Luther King, Jr. Day; 

 3rd Monday in February - Presidents' Day; 

 Last Monday in May - Memorial Day; 

 4th day of July - Independence Day; 

 1st Monday in September - Labor Day; 

 2nd Monday in October - Columbus Day; 

 11th day in November - Veterans Day; 

 4th Thursday in November - Thanksgiving Day; 
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 25th day in December - Christmas Day; 

 Other days declared holidays by the Congress or the President; and 

 If a holiday falls on a Saturday, the preceding Friday is also a legal holiday.  If a 
holiday falls on a Sunday, the Monday following is also a legal holiday. 

Layer — See "lift." 

Lift — Defined as follows: 

(a) When placing and compacting soils and aggregates, a lift is any single, continuous layer of 
material that receives the same compactive effort throughout during a single work operation. 

(b) When installing culvert pipe less than or equal to 48 inches in diameter, the backfill 
material placed on both sides of the pipe is considered to be contained in the same lift when the 
material is placed to the same elevation on both sides of the culvert, the compactive effort 
applied to one side of the culvert is the same as that applied to the other, and the compactive 
effort is applied to both sides of the pipe in a continuous operation. 

Material — Any substances specified or necessary to satisfactorily complete the contract work. 

Maximum Particle Size — The smallest sieve opening through which all particles in the material 
will pass. 

Measurement — The process of identifying the dimensions, quantity, or capacity of an item.  See 
Section 109 for measurement methods, terms, and definitions. 

Notice to Proceed — Written notice to the Contractor to begin the contract work. 

Pavement Structure — The combination of subbase, base, paving geotextiles, and surface 
courses placed on a subgrade to support and distribute the traffic load to the roadbed. 

Pay Item — A specific item of work for which a unit and price is provided in the contract. 

Plans — The contract plans furnished by the Government showing the location, type, dimensions, 
and details of the work. 

Production Certification — See Subsection 106.03. 

Professional Engineer — Engineers who hold valid State licenses permitting them to offer 
engineering services directly to the public, who are experienced in the work for which they are 
responsible, who take legal responsibility for their engineering designs, and who are bound by a 
code of ethics to protect the public health. 

Profile Grade — The trace of a vertical plane intersecting a particular surface of the proposed 
road construction located as shown on the plans, usually along the longitudinal centerline of the 
roadbed.  Profile grade means either elevation or gradient of the trace according to the context. 

Project — The specific section of the highway or other property on which construction is to be 
performed under the contract. 



B-5 
 

Contract Requirements 
Project: Avery Landing, St. Joe River Road, ID PFH 50(9) 

Right-of-Way — Real property necessary for the project, including roadway, buffer areas, access, 
and drainage areas. 

Roadbed — The graded portion of a highway prepared as a foundation for the pavement structure 
and shoulders. 

Roadside — All area within the right-of-way excluding the traveled way and shoulders. 

Roadway — In general, the portion of a highway, including shoulders, for vehicular use.  A 
divided highway has two or more roadways.  In construction specifications, the portion of a 
highway within the construction limits. 

Roadway Prism — The volume defined by the area between the original terrain cross-section and 
the final design cross-section multiplied by the horizontal distance along the centerline of the 
roadway. 

Roller Pass — One trip of a roller in one direction over any one spot. 

Shoulder — The portion of the roadway contiguous to the traveled way for accommodation of 
stopped vehicles, for emergency use, and for lateral support of the pavement structure. 

Sieve — See AASHTO M 92. 

Specifications — The written requirements for performing work. 

Standard Forms — Numbered forms issued by the General Services Administration for use as 
contract documents. 

Standard Plans — Detailed plans approved for repetitive use and included as part of the plans. 

Station — (1) A measure of distance used for highways and railroads.  A station is equal to 100 
feet.  (2) A precise location along a survey line. 

Structures — Bridges, culverts, catch basins, drop inlets, retaining walls, cribbing, manholes, 
endwalls, buildings, sewers, service pipes, underdrains, foundation drains, and other constructed 
features that may be encountered in the work. 

Subcontract — The written agreement between the Contractor and an individual or legal entity 
prescribing the performance of a specific portion of the work. 

Subcontractor — An individual or legal entity with which the Contractor sublets part of the work.  
This includes all subcontractors in any tier. 

Subgrade — The top surface of a roadbed upon which the pavement structure, shoulders, and 
curbs are constructed. 

Substantial Completion — The point at which the project is complete such that it can be safely 
and effectively used by the public without further delays, disruption, or other impediments.  For 
conventional bridge and highway work, the point at which all bridge deck, parapet, pavement 
structure, shoulder, drainage, sidewalk, permanent signing and markings, traffic barrier, safety 
appurtenance, utility, and lighting work is complete. 
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Suitable Material — Rock or earth material that will provide stable foundations, embankments, or 
roadbeds, and is reasonably free of organic matter, roots, muck, sod, or other detrimental material. 
Suitable material may require drying or adding water, root picking, and other methods of 
manipulation before use.  Suitable material includes the classifications of materials for which the 
project was designed. 

Superintendent — The Contractor's authorized representative in responsible charge of the work. 

Surface Course — The top layer or layers of a pavement structure designed to accommodate the 
traffic load and resist skidding, traffic abrasion, and weathering. 

Traveled Way — The portion of the roadway designated for the movement of vehicles, including 
curve widening, exclusive of shoulders. 

Unsuitable Material — Material not capable of creating stable foundations, embankments, or 
roadbeds.  Unsuitable material includes muck, sod, or soils with high organic contents. 

Work — The furnishing of all labor, material, equipment, and other incidentals necessary to 
successfully complete the project according to the contract. 
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Section 103. — SCOPE OF WORK 

 

103.01  Intent of Contract.  The intent of the contract is to provide for the construction and 
completion of the work described.  The precise details of performing the work are not stipulated 
except as considered essential for the successful completion of the work.  Furnish all labor, 
material, equipment, tools, transportation, and supplies necessary to complete the work according 
to the contract. 

103.02 Contractor Records.  Upon request, provide records related to the contract to the 
Government for up to 3 years after final payment and for longer periods as provided by law. 

Include a provision in all subcontracts at all tiers giving the Government the same rights as 
provided above with respect to the subcontractor's records. 
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Section 104. — CONTROL OF WORK 

104.01  Authority of the Contracting Officer (CO).  The CO may delegate authority to 
representatives to decide on acceptability of work, progress of work, suspension of work, 
interpretation of the contract, and acceptable fulfillment of the contract.  The term "CO" includes 
all authorized representatives of the CO, including the ERRS and inspectors, acting within the 
limits of their authority as delegated by the CO. 

104.02  Authority of Inspectors.  Inspectors are authorized to inspect all work including the 
preparation, fabrication, or manufacture of material for the project.  The inspector is not authorized 
to alter or waive contract requirements, issue instruction contrary to the contract, act as foreman for 
the Contractor, or direct the Contractor's operations.  The inspector has authority to identify non-
conforming work until the issue can be referred to and decided by the CO or the ERRS.  The 
inspector may take necessary action to prevent imminent and substantial risk of death or injury 
including stopping work. 

104.03  Specifications and Drawings.  Follow the requirements of FAR Clause 52.236-21 
Specifications and Drawings for Construction. 

Furnish as-built working drawings.  The Government will provide one set of contract drawings 
to be used exclusively for recording the as-built details of the project.  Use red pencil or red ink 
to record the information described below. 

Note all additions or revisions to the location, character, and dimensions of the prescribed work 
shown on the contract drawings.  Line out all details shown that are not applicable to the 
completed work.  Check off details shown that were incorporated into the completed work 
without change. 

Retain the drawings at the project site and, as work progresses, continuously update them to 
reflect the as-built details.  Upon request, make the drawings available to the CO or ERRS to 
review for compliance with these specifications. 

As a minimum, show the following types of changes on the as-built drawings: 

(a) Typical section 

(1) Revisions in dimensions; and 

(2) Revisions in materials. 

(b) Plan and profile 

(1) Plan 

(a) Revisions to the alignment; 

(b) Changes in the construction limits; 

(c) Revisions in location, type, and grade of road approaches; 

(d) Location and type of utilities; 
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(e) Skew of culverts; and 

(f) Elevations for all aerial and underground crossings of utilities. 

(2) Profile 

(a) Revisions to grades, elevations, and stationing of vertical points of intersection 
(VPI); 

(b) Equations; and 

(c) Culvert diameter, length, type, and stationing. 

Provide one paper as-built set of working drawings for review.  Furnish the as-built working 
drawings to the CO or ERRS before the final inspection. 

Correct all details found during the final inspection that are not shown on the as-built drawings. 

Scan the drawings to produce clear, colored images.  Develop separate files for each plan section 
and create an index by bookmarking each sheet.  Furnish the electronic version in PDF format on 
CD or DVD.  Return one paper and one electronic set of corrected as-built drawings to the CO or 
ERRS within 5 working days of the final inspection. 

104.04  Coordination of Contract Documents.  The FAR, specifications, and plans are contract 
documents.  A requirement in one document is binding as though occurring in all the contract 
documents.  The contract documents are intended to be complementary and to describe and 
provide for a complete contract.  In case of discrepancy, calculated and shown dimensions govern 
over scaled dimensions.  The contract documents govern in the following order: 

(a) Federal Acquisition Regulations; 

(b) Contract Requirements; and 

(c) Plans. 

104.05  Load Restrictions.  Follow the requirements of FAR Clause 52.236-10 Operations and 
Storage Areas, paragraph (c). 

Comply with all legal load restrictions when hauling material and equipment on public roads to 
and from the project.  A special permit does not relieve the Contractor of liability for damage 
resulting from the moving of material or equipment. 

Unless otherwise permitted, do not operate equipment or vehicles that exceed the legal load limits 
over new or existing structures, or pavements within the project except those pavements intended 
to be removed. 
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Section 105. — CONTROL OF MATERIAL 

105.01  Source of Supply and Quality Requirements.  Follow the requirements of FAR Clause 
52.236-5 Material and Workmanship. 

Select sources and provide acceptable material.  Notify the CO or ERRS of all proposed sources 
before delivery to the project to expedite material inspection and testing.  Do not incorporate 
material requiring submittal into the work until approved. 

Material may be approved at the source of supply before delivery to the project.  Approval does not 
constitute acceptance.  If an approved source does not continue to supply acceptable material 
during the life of the project, further use of that source may be denied. 

105.02  Material Sources. 

The Contractor is responsible for located sources, including established commercial sources.  Use 
sources that fulfill the contract quantity and quality requirements.  Use sources that are established, 
have provided material to public and private entities on a regular basis over the last two years, have 
appropriate State and local permits, and do not require expansion outside their currently established 
and permitted area. 

Provide laboratory test reports and available historical performance data indicating that acceptable 
material is available from the source.  Do not use material from a source that is unacceptable to the 
Government.  Dispose of unacceptable material and locate another source at no cost to the 
Government. 

105.03  Storing and Handling Material.  Store and handle material to preserve its quality and 
fitness for the work.  Stored material approved before storage may again be inspected before use in 
the work.  Locate stored material to facilitate prompt inspection. 

Use portions of the right-of-way approved by the CO or ERRS for staging or storing of materials 
and for equipment parking. 

Provide additional space as needed.  Do not use private property for staging or storage without 
written permission of the owner or lessee.  Furnish copies of all agreements.  Comply with 
Subsection 105.02 with respect to any staging or storage areas.  Restore all Government-provided 
storage sites to their original condition. 

The Contractor is responsible for the security of all stored material. 
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Section 106. — ACCEPTANCE OF WORK 

106.01  Conformity with Contract Requirements. Follow the requirements of FAR Clause 
52.246-12 Inspection of Construction. 

References to standard test methods of AASHTO, ASTM, GSA, and other recognized standard 
authorities refer to the methods in effect on the date of solicitation for bids.  Use the 30th edition of 
the AASHTO Standard Specifications for Transportation Materials and Methods of Sampling and 
Testing and Appendix B of the Federal Lands Highway Field Materials Manual, dated October 
2008. Use the modified AASHTO procedures for sampling and testing contained in the WFLHD 
Supplements to Nationally Developed Standard Test Procedures; except, when a specified 
sampling or test method is not included in this supplement, sample and test according to the 
referenced AASHTO test procedure.  Appendix B of the Federal Lands Highway Field Materials 
Manual contains sampling and testing methods which may be required for this project that are not 
found in AASHTO. 

Perform work according to the contract requirements.  Perform all work to the lines, grades, cross-
sections, dimensions, and processes or material requirements shown on the plans or specified in the 
contract. 

Incorporate manufactured materials into the work according to the manufacturer’s 
recommendations or to these specifications, whichever is stricter. 

Plan dimensions and contract specification values are the values to be strived for and complied 
with as the design values from which any deviations are allowed.  Perform work and provide 
material that is uniform in character and reasonably close to the prescribed value or within the 
specified tolerance range.  The purpose of a tolerance range is to accommodate occasional minor 
variations from the median zone that are unavoidable for practical reasons. 

The Government may inspect, sample, or test all work at any time before final acceptance of the 
project.  When the Government tests work, copies of test reports are furnished to the Contractor 
upon request.  Government tests may or may not be performed at the work site.  If Contractor 
testing and inspection is verified by the Government, the Contractor’s results may be used by the 
Government to evaluate work for acceptance.  Do not rely on the availability of Government test 
results for process control. 

Acceptable work conforming to the contract will be paid for at the contract unit bid price.  Four 
methods of determining conformity and accepting work are described in Subsections 106.02 to 
106.05 inclusive.  The primary method of acceptance is specified in each Section of work.  
However, work may be rejected at any time it is found by any of the methods not to comply with 
the contract. 

Remove, repair, or replace work that does not conform to the contract, or to prevailing industry 
standards where no specific contract requirements are noted.  Removing, repairing, or replacing 
work; providing temporary traffic control; and any other related work to accomplish conformity 
will be at no cost to the Government. 

As an alternative to removal and replacement, the Contractor may submit a written request to: 
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(a) Have the work accepted at a reduced price; or 

(b) Be given permission to perform corrective measures to bring the work into conformity. 

The request must contain supporting rationale and documentation.  Include references or data 
justifying the proposal based on an evaluation of test results, effect on service life, value of 
material or work, quality, aesthetics, and other tangible engineering basis.  The CO or ERRS will 
determine disposition of the nonconforming work. 

When standard manufactured items are specified (such as fence, wire, plates, rolled shapes, pipe 
conduits, etc., that are identified by gauge, unit mass, section dimensions, etc.), the identification 
will be considered to be nominal masses or dimensions.  Unless specific contract tolerances are 
noted, established manufacturing tolerances will be accepted. 

All specification limits, tolerances, test results, and related calculations are according to 
ASTM E 29, Absolute Method. 

Obtain copies of the following documents by going to the webpage at: 

http://www.wfl.fhwa.dot.gov/resources/construction/cmr/fmm-extras.htm 

●  Appendix B of the Federal Lands Highway Field Materials Manual, dated October 2008; 

●  WFLHD Supplements to Nationally Developed Standard Test Procedures; 

●  Standard WFLHD Method of Test for Accelerated Weathering of Aggregate by Use of 
Dimethyl Sulfoxide (DMSO); and 

Obtain copies of the following documents by going to the webpage at: 

http://www.wfl.fhwa.dot.gov/resources/construction/field-notes 

●  WFLHD Field Note Samples, dated April 2004. 

106.02  Visual Inspection.  Acceptance is based on visual inspection of the work for compliance 
with the specific contract requirements.  In the absence of specific contract requirements or 
tolerances, prevailing industry standards may be used. 

106.03  Certification.  For material manufactured off-site, use a manufacturer with an ISO 9000 
certification or an effective testing and inspection system.  Require the manufacturer to clearly 
mark the material or packaging with a unique product identification or specification standard to 
which it is produced. 

Other than references in or to the FAR or Federal Law, when these Standard Specifications 
reference certifications; certificates; or certified documents, equipment, or individuals, these 
references are not certifications under Section 4301 of Public Law 104-106, National Defense 
Authorization Act for Fiscal Year 1996.  These references refer to documentation of non-
regulatory, peripheral contract requirements that are required to be validated by an individual or 
organization having unique knowledge or qualifications to perform such validation. 

Maintain records of all required certifications according to Subsections 103.02, 153.04, and 
154.04. Submit certifications to the CO or ERRS. 
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Check certifications, before incorporating the materials into the work, to ensure that the 
requirements of the contract have been met. Mark the certifications with the following 
information: project name, project number, contract item number, item description, Contractor’s 
signature, and date. 

Material accepted by certification may be sampled and tested at any time.  If found not in 
conformance with the contract, the material will be rejected whether in place or not. 

One of the following certifications may be required: 

(a) Production certification.  Material requiring a production certification is identified in the 
Acceptance Subsection of each Section.  Require the manufacturer to furnish a production 
certification for each shipment of material.  Include the following with each production 
certification: 

(1) Date and place of manufacture; 

(2) Lot number or other means of cross-referencing to the manufacturer’s inspection and 
testing system; and 

(3) Substantiating evidence that the material conforms to the contract quality 
requirements as required by FAR 46.105(a)(4), including all of the following: 

(a) Test results on material from the same lot and documentation of the inspection 
and testing system; 

(b) A statement from the manufacturer that the material complies with all contract 
requirements; and 

(c) Manufacturer’s signature or other means of demonstrating accountability for the 
certification. 

(b) Commercial certification.  When a certification is required, but not a production 
certification, furnish one commercial certification for all similar material from the same 
manufacturer. 

A commercial certification is a manufacturer's or Contractor's representation that the material 
complies with all contract requirements.  The representation may be labels, catalog data, 
stamped specification standards, or supplier's certifications indicating the material is produced 
to a commercial standard or specification. 

106.04  Measured or Tested Conformance.  Provide all necessary production and processing of 
the work and control performance of the work so that all of the work complies with the contract 
requirements. 

Results from inspection or testing shall have values within the specified tolerances or specification 
limits.  When no tolerance values are identified in the contract, the work will be accepted based on 
customary manufacturing and construction tolerances. 

106.05  Inspection at the Plant.  Work may be inspected at the point of production or fabrication.  
Manufacturing plants may be inspected for compliance with specified manufacturing methods.  
Material samples may be obtained for laboratory testing for compliance with quality requirements.  
Allow full entry at all times to the parts of the plant producing the work. 
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106.06  Partial and Final Acceptance.  Maintain the work during construction and until the 
project is accepted.  Damage caused by the Contractor prior to final acceptance of the entire project 
will be repaired at the Contractor’s expense.  See FAR Clause 52.236-11 Use and Possession Prior 
to Completion. 

(a) Partial acceptance.  When a separate portion of the project is completed, a final inspection 
of that portion may be requested.  If the portion is complete and in compliance with the 
contract, it may be accepted.  If accepted, the CO or ERRS will relieve the Contractor of 
further responsibility for maintenance of the completed portion.  Partial acceptance does not 
void or alter any of the terms of the contract. 

When public traffic is accommodated through construction and begins using sections of 
roadway as they are completed, continue maintenance of such sections until final acceptance. 

(b) Final acceptance.  When notified that the entire project is complete, an inspection will be 
scheduled.  If all work is determined to be complete, the inspection will constitute the final 
inspection and the Contractor will be notified in writing of final acceptance as of the date of the 
final inspection.  Final acceptance relieves the Contractor of further responsibility for the 
maintenance of the project. 

If the inspection discloses any unsatisfactory work, the CO or ERRS will provide to the 
Contractor a list of the work that is incomplete or requires correction.  Immediately complete 
or correct the work.  Furnish notification when the work has been completed as provided 
above. 
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Section 107. — LEGAL RELATIONS AND RESPONSIBILITY TO THE 
PUBLIC 

107.01  Laws to be Observed.  Follow the requirements of FAR Clause 52.236-7 Permits and 
Responsibilities. 

Comply with all applicable laws, ordinances, safety codes, regulations, orders, and decrees.  
Protect and indemnify the Government and its representatives against any claim or liability arising 
from or based on the alleged violation of the same. 

Notify the CO or ERRS immediately of any permits or agreements that are required by the 
Contractor’s methods of operation.  Furnish copies of all acquired permits and agreements. 

107.02  Protection and Restoration of Property and Landscape.  Follow the requirements of 
FAR Clause 52.236-9 Protection of Existing Vegetation, Structures, Equipment, Utilities, and 
Improvements. 

Preserve public and private property, and protect monuments established for the purpose of 
perpetuating horizontal, vertical, cadastral, or boundary control.  When necessary to destroy a 
monument, reestablish the monument according to applicable state statute or by the direction of the 
agency or individual who established the monument. 

Do not disturb any area outside the construction.  Replace trees, shrubs, or vegetated areas outside 
the construction limits damaged by construction operations as directed and at no cost to the 
Government.  Only remove damaged limbs of existing trees when directed by an approved 
arborist. 

Do not excavate, remove, damage, alter, or deface any archeological or paleontological remains or 
specimens.  Control the actions of employees and subcontractors on the project to ensure that 
protected sites are not disturbed or damaged.  Should any of these items be encountered, suspend 
operations at the discovery site, notify the CO or ERRS, and continue operations in other areas.  
The CO or ERRS will inform the Contractor when operations may resume at the discovery site. 

When utilities are to be relocated or adjusted, the Government will notify all utility owners affected 
by the relocations or adjustments.  The relocations or adjustments will be performed by others or 
will be included in the contract work. 

Before beginning work in an area, the Contractor shall have all utility owners locate their utilities.  
Protect utilities from construction operations.  Cooperate with utility owners to expedite the 
relocation or adjustment of their utilities to minimize interruption of service and duplication of 
work. 

If utility services are interrupted as a result of damage by the construction, immediately notify the 
utility owner, the CO or ERRS, and other proper authorities.  Cooperate with them until service is 
restored.  Do not work around fire hydrants until provisions for continued service are made and 
approved by the local fire authority. 
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If utility adjustment work, not included in the contract, is required, compensation for the work will 
be provided under applicable clauses of the contract.  Satisfactorily repair damage due to the fault 
or negligence of the Contractor at no cost to the Government. 

Repair of damage to underground utilities that were not shown on the plans or identified before 
construction, and not caused by the fault or negligence of the Contractor, will be paid for by the 
Government. 

107.04  Responsibility for Damage Claims.  Indemnify and hold harmless the Government, its 
employees, and its consultants from suits; actions; or claims brought for injuries or damage 
received or sustained by any person, persons, or property resulting from the construction 
operations or arising out of the negligent performance of the contract. 

Procure and maintain until final acceptance of the contract, liability insurance of the types and 
limits specified below.  Obtain insurance from companies authorized to do business in the 
appropriate state.  The insurance shall cover all operations under the contract whether performed 
by the Contractor or by subcontractors. 

Before work begins, furnish "certificates of insurance" certifying that the policies will not be 
changed or canceled until 30 days written notice has been given to the Government.  Insurance 
coverage in the minimum amounts set forth below shall not relieve the Contractor of liability in 
excess of the coverage. 

Carry insurance meeting the following minimums: 

(a) Worker's compensation insurance.  Minimum required by law. 

(b) Comprehensive or commercial general liability insurance. 

(1) Personal injury and property damage coverage; 

(2) Contractual liability coverage; 

(3) Completed operations liability coverage; 

(4) $1,000,000 combined single limit for each occurrence; and 

(5) $2,000,000 general aggregate limit. 

(c) Automobile liability insurance.  $1,000,000 combined single limit for each occurrence. 

107.05  Contractor's Responsibility for Work.  Assume responsibility for all work until final 
acceptance except as provided in Subsection 106.07.  This includes periods of suspended work.  
Protect the work against injury, loss, or damage from all causes whether arising from the execution 
or nonexecution of the work. 

The Government will only be responsible for losses, injuries, and damages to work put in place 
that was caused by declared enemies and terrorists of the Government and cataclysmic natural 
phenomenon such as tornadoes, earthquakes, major floods, and other officially declared natural 
disasters.  The Government will only be responsible for costs attributable to repairing or replacing 
damaged work.  The Government will not be responsible for delay costs, impact costs, or extended 
overhead costs. 
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107.06  Sanitation, Health, and Safety.  Follow the requirements of FAR Clause 52.236-13 
Accident Prevention. 

Submit an accident prevention plan for implementing safety and health standards at the 
Preconstruction Conference.  Use the Government furnished Form WFLHD-28, Guide Outline of 
Contractor's Accident Prevention Plan. 

Observe rules and regulations of Federal, State, and local health officials.  Do not permit any 
worker to work in surroundings or under conditions that are unsanitary, hazardous, or dangerous. 

Admit any OSHA inspector or other legally responsible official involved in safety and health 
administration to the project work site upon presentation of proper credentials. 

Report accidents on forms furnished by the Government or, with prior approval, on forms used to 
report accidents to other agencies or insurance carriers.  Maintain a "Log of Work Related Injuries 
and Illnesses," OSHA Form 300, and make it available for inspection. 

Install a reverse signal alarm audible above the surrounding noise level on all motorized vehicles 
having an obstructed view and on all earth-moving and compaction equipment. 

107.07  Legal Relationship of the Parties.  In the performance of the contract, the Contractor is 
an independent contractor and neither the Contractor nor anyone used or employed by the 
Contractor shall be an agent, employee, servant, or representative of the Government.  The 
Contractor's independent contractor status does not limit the Government's general rights under the 
contract. 

107.08  Environmental Protection.  Conform to the following: 

(a) The Federal Water Pollution Control Act (33 USC § 1251 et seq.). 

(1) Except as authorized by this contract, do not operate mechanized equipment, 
discharge or place material within the boundaries of any U.S. waters as identified by the 
ordinary high water mark, high tide line, or edge of the wetland. This includes wetlands, 
unless authorized by a permit issued by the U.S. Army Corps of Engineers according to 
33 USC § 1344, and if required by the state agency having jurisdiction over the discharge 
of material into the waters of the U.S.  In the event of an unauthorized discharge: 

(a) immediately prevent further contamination; 

(b) immediately notify appropriate authorities and the CO or ERRS; and 

(c) mitigate damages as required. 

(2) Separate work areas, including material sources by the use of a suitable barrier that 
prevents sediment, petroleum products, chemicals, other liquids, or solid materials from 
entering the waters of the U.S.  Construct and remove barriers to avoid discharge of 
material into the waters of the U.S.  Remove and properly dispose of sediment or other 
material collected by the barrier. 

(b) Oil and Hazardous Substances.  A Spill Prevention, Control, and Countermeasure 
(SPCC) plan will be required to be submitted.  
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Submit and follow a Hazardous Spill Plan when an SPCC plan is not in effect.  Submit the 
plan at least 2 days before beginning work.  Develop a plan describing what actions will be 
taken in case of a spill and incorporate preventative measures to be implemented (such as the 
placement of refueling facilities, storage and handling of hazardous materials, etc). 

Do not use equipment that is leaking fluids.  Repair leaks on equipment immediately.  Keep a 
supply of absorbent materials at the job site in the event of spills.  Acceptable absorbent 
materials are those manufactured specifically for the containment and clean up of hazardous 
materials. 

Immediately notify the CO or ERRS of all hazardous spills. 

107.09  Protection of Forests, Parks, and Public Lands.  Comply with all regulations of the 
State fire marshal, conservation commission, Forest Service, National Park Service, Bureau of 
Land Management, Fish & Wildlife Service, Bureau of Indian Affairs, or other authority having 
jurisdiction governing the protection of land including or adjacent to the project. 
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Section 108. — PROSECUTION AND PROGRESS 

108.01  Commencement, Prosecution, and Completion of Work.  Follow the requirements of 
FAR Clause 52.211-10 Commencement, Prosecution, and Completion of Work. 

A preconstruction conference will be held after the contract is awarded and before beginning work.  
Seven days before the preconstruction conference, furnish three copies of the preliminary 
construction schedule. 

Furnish at least 48 hours advance notice before changing the current work schedule.  

Mobilize all necessary personnel, equipment, material, and incidentals to the project site and 
commence construction operations within 7 days of receiving the notice to mobilize by the CO or 
ERRS according to Section 151.   

108.01A Labor.  (Added Subsection.) 

Follow the requirements of FAR Clause 52.222-6 Davis Bacon Act. 

Adjacent or virtually adjacent work sites are defined to be work sites within ½ mile of the project.  
Application of the Davis-Bacon Act for work sites beyond ½ mile of the project will be determined 
by the CO or ERRS. 

108.02  Subcontracting.  Subcontracting does not relieve the Contractor of liability and 
responsibility under the contract and does not create any contractual relation between 
subcontractors and the Government.  The Contractor is liable and responsible for any action or lack 
of action of subcontractors. 

108.03  Stop Order.  The CO or ERRS may order the performance of the work to be stopped, 
either in whole or in part, for such periods deemed necessary due to the following: 

(a) Weather or soil conditions considered unsuitable for prosecution of the work; or 

(b) Failure of the Contractor to: 

(1) Correct conditions unsafe for the workers or the general public; 

(2) Carry out written orders given by the CO or ERRS; or 

(3) Perform any provision of the contract. 

No adjustment in contract time or amount will be made for stop orders issued under (a) or (b) 
above except an adjustment in contract time, as provided by FAR Clause 52.249-10 Default 
(Fixed-Price Construction), may be made when the Contractor is able to demonstrate that the 
weather was unusually severe based on the most recent 10 years of historical data. 
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Section 109. — MEASUREMENT AND PAYMENT 

109.01  Measurement of Work.  Take and record measurements and perform calculations to 
determine quantities for work performed.  Take or convert all measurements of work according to 
United States customary measure. 

Unless otherwise specified, measure when the work is in place, complete, and accepted.  Measure 
the actual work performed, except do not measure work outside the design limits or other adjusted 
or specified limits (staked limits).  Measure structures to the lines shown on the plans or to 
approved lines adjusted to fit field conditions. 

Take measurements as described in Subsection 109.02. 

Remeasure quantities if it has been determined that any portion of the work is acceptable but has 
not been completed to the lines, grades, and dimensions shown on the plans or established by the 
CO or ERRS. 

Submit measurement notes to the CO or ERRS within 24 hours of completing the work.  For on-
going work, submit measurement notes weekly.  When work is not complete, identify the 
measurement as being an interim measurement.  Submit the final measurement when the 
installation is completed.  Measurement notes form the basis of the Government’s receiving report 
(see Subsection 109.08(d)).  For lump sum items, submit documentation to support invoiced 
progress payment on a monthly basis. 

Prepare pay item measurement notes on “Record of Miscellaneous Items” (Form FHWA 17348).  
For an electronic version of the form go to: 

http://www.wfl.fha.dot.gov/other/it/forms/17348.pdf. 

As a minimum, include the following information in all records of measurement: 

(a) Project name and number; 

(b) Contract item number; 

(c) Date the work was performed; 

(d) Location of the work; 

(e) Measured quantity; 

(f) Calculations made to arrive at the quantity; 

(g) Supporting sketch and details as needed to clearly define the work performed and the 
quantity measured; 

(h) Names of persons measuring the work; 

(i) Identification as to whether the measurement is interim or final; and 
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(j) Signed certification statement by the persons taking the measurements, performing the 
calculations, and submitting them for payment that the measurement and calculations are 
correct to the best of their knowledge and that the quantity being measured is subject to direct 
payment for the identified item under the contract. 

109.02 Measurement Terms and Definitions.  Unless otherwise specified, the following terms 
are defined as follows: 

 (a) Cubic yard. 

 (1) Cubic yard in place.  Measure solid volumes by a method approved by the CO or 
ERRS or by the average end area method as follows: 

(a) Take cross-sections of the original ground and use with design or staked templates 
or take other comparable measurements to determine the end areas.  Do not measure 
work outside of the established lines or slopes. 

(b) If any portion of the work is acceptable but is not completed to the established 
lines and slopes, retake cross-sections or comparable measurements of that portion of 
the work.  Deduct any quantity outside the designated or staked limits.  Use these 
measurements to calculate new end areas. 

(c) Compute the quantity using the average end areas multiplied by the horizontal 
distance along a centerline or reference line between the end areas.  Deduct any 
quantity outside the designed or staked limits. 

(2) Cubic yard in the hauling vehicle.  Measure the cubic yard volume in the hauling 
vehicle using three-dimensional measurements at the point of delivery.  Use vehicles 
bearing a legible identification mark with the body shaped so the actual contents may be 
readily and accurately determined.  Before use, mutually agree in writing on the volume 
of material to be hauled by each vehicle.  Vehicles carrying less than the agreed volume 
may be rejected or accepted at the reduced volume. 

Level selected loads.  If leveling reveals the vehicle was hauling less than the approved 
volume, reduce the quantity of all material received since the last leveled load by the 
same ratio as the current leveled load volume is to the agreed volume.  Payment will not 
be made for material in excess of the agreed volume. 

Material measured in the hauling vehicle may be weighed and converted to cubic yards 
for payment purposes if the conversion factors are mutually agreed to in writing. 

(b) Each.  One entire unit.  The quantity is the actual number of units completed and accepted. 

(c) Day.  One entire unit. The quantity is the actual number of whole calendar days. 

(d) Gallon.  The quantity may be measured by any of the following methods: 

(1) Measured volume container. 

(2) Metered volume.  Use an approved metering system. 

(3) Commercially-packaged volumes. 

When asphalt material is measured by the gallon, measure the volume at 60 ºF or correct the 
volume to 60 ºF using recognized standard correction factors. 
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(e) Hour.  Measure the actual number of hours ordered by the CO or ERRS and performed by 
the Contractor. 

(f) Linear foot.  As applicable, measure the work along its length from end-to-end; parallel to 
the base or foundation; along the top; along the front face; or along the invert.  Do not measure 
overlaps. 

(g) Lump sum.  Do not measure directly.  The bid amount is complete payment for all work 
described in the contract and necessary to complete the work for that item.  The quantity is 
designated as "All."  Estimated quantities of lump sum work shown in the contract are 
approximate. 

(h) Mile.  5,280 linear feet.  Measure horizontally along the centerline of each roadway, 
approach road, or ramp. 

(i) Pound.  Measure according to Subsection 109.03.  If sacked or packaged material is 
furnished, the net weight as packed by the manufacturer may be used. 

(j) Square foot.  Measure on a plane parallel to the surface being measured. 

(k)  Square yard.  9 square feet.  Longitudinal and transverse measurements for area 
computations will be made horizontally.  No deductions from the area computation will be 
made for individual fixtures having area of 9 square feet or less.  Do not measure overlaps. 

(l) Station.  100 linear feet.  Measure horizontally along centerline or reference line of each 
roadway, approach road, or ramp. 

(o) Ton.  2,000 pounds avoirdupois.  Measure according to Subsection 109.03. 

No adjustment in a contract unit price will be made for variations in quantity due to differences 
in the specific gravity or moisture content. 

Use net-certified scale masses, or masses based on certified volumes in the case of rail 
shipments as a basis of measurement subject to correction when asphalt material is lost from 
the car or the distributor, wasted, or otherwise not incorporated in the work.  When asphalt 
material is shipped by truck or transport, net-certified masses, subject to correction for loss or 
foaming, may be used for computing quantities. 

When emulsified asphalt is converted from volume to mass, use a factor of 240 gallons per ton 
regardless of temperature. 

When asphalt binder for asphalt concrete pavement is stored in tanks devoted exclusively to the 
project, base quantities on invoices.  When asphalt binder for asphalt concrete pavement is not 
stored in tanks devoted exclusively to the project, or when the validity of the quantity requested 
for payment is in question, base quantities on the asphalt content determined by testing. 

109.03  Weighing Procedures and Devices.  Batch masses may be acceptable for determination 
of pay quantities when an approved automatic weighing, cycling, and monitoring system is 
included as part of the batching equipment. 

When a weighing device is determined to indicate less than true mass, no additional payment will 
be made for material previously weighed and recorded.  When a weighing device is determined to 
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indicate more than true mass, all material received after the last previously correct weighing 
accuracy test will be reduced by the percentage of error in excess of 0.5 percent. 

When material is proportioned or measured and paid for by mass, provide one of the following: 

(a) Commercial weighing system.  Use permanently-installed and certified commercial 
scales. 

(b) Invoices.  If bulk material is shipped by truck or rail and is not passed through a mixing 
plant, furnish a supplier's invoice with net mass or volume converted to mass.  Periodic check 
weighing may be required. 

(c) Project weighing system.  Furnish, erect, and maintain acceptable automatic digital 
scales. For small quantities, manual scales may be used when approved in writing by the CO 
or ERRS and if the method of weighing meets all other contract requirements. Provide scales 
that record mass at least to the nearest 100 pounds.  Maintain the scale accuracy to within 
0.5% of the correct mass throughout the range of use. 

Do not use spring balances. 

Install and maintain platform scales with the platform level with rigid bulkheads at each end.  
Make the platform of sufficient length to permit simultaneous weighing of all axle loads of the 
hauling vehicle.  Coupled vehicles may be weighed separately or together according to Section 
2.20 paragraph UR 3.3 of NIST Handbook 44. 

Install and maintain belt-conveyor scales according to Section 2.21 of NIST Handbook 44. 

Before production on the project, after relocation, and at least once per year, have the weighing 
portion of the system checked and certified by the State Bureau of Weights and Measures or a 
private scale service certified by the Bureau of Weights and Measures.  Seal the system to 
prevent tampering or other adjustment after certification. 

Attach an automatic printer to the scale that is programmed or otherwise equipped to prevent 
manual override of all mass information.  For weighed pay quantities, program the printer to 
provide the following information for each weighing: 

(1) Project number; 

(2) Item number and description; 

(3) Date; 

(4) Time; 

(5) Ticket number; 

(6) Haul unit number; 

(7) Net mass in load at least to the nearest 100 pounds; 

(8) Subtotal net mass for each haul unit since the beginning of the shift; and 

(9) Accumulated total net mass for all haul units since the beginning of the shift. 
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If a printer malfunctions or breaks down, the Contractor may manually weigh and record 
masses for up to 48 hours provided the method of weighing meets all other contract 
requirements. 

Furnish competent scale operators to operate the system. 

When platform scales are used, randomly weigh the empty haul units at least twice per shift. 

Use an approved format for the mass records.  Furnish the original record(s) and a written 
certification as to the accuracy of the masses at the end of each shift. 

109.04  Receiving Procedures.  When the method of measurement requires weighing or volume 
measurement in the hauling vehicle, furnish a person to direct the spreading and distribution of 
material and to record the location and placement of the material on the project.  During the 
placement, maintain a record of each delivery and document it in an acceptable manner.  Include 
the following information as applicable: 

(a) Project identification; 

(b) Contract pay item number and description; 

(c) Location where placed; 

(d) Date; 

(e) Load number; 

(f) Truck identification; 

(g) Time of arrival; 

(h) Mass or volume; and 

(i) Spread person's signature. 

Use an approved format for the delivery record(s).  Furnish the original record(s) and a written 
certification of the delivery of the material at the end of each shift. 



B-25 
 

Contract Requirements 
Project: Avery Landing, St. Joe River Road, ID PFH 50(9) 

Section 151. — MOBILIZATION 

Description 

151.01  This work consists of moving personnel, equipment, material, and incidentals to the project 
and performing all work necessary before beginning work at the project site.  Mobilization 
includes the obtaining of permits, insurance, and bonds.   

151.02  Standby.  Standby consists of being mobilized to the site and ready to commence 
contruction operations.   

Measurement 

151.02  Measure mobilization according to Subsection 109.02. 

Standby will be measured by the day.  Standby will include days that the contractor is on site and 
and unable to commence construction operations because the CO or ERRS orders the performance 
of the work to be stopped.  Do not measure days within 7 days of notice to mobilize. 
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Section 152. — CONSTRUCTION SURVEY AND STAKING 

Description 

152.01  This work consists of furnishing qualified personnel and necessary equipment and material 
to survey, stake, calculate, and record data for the control of work.  See FAR Clause 52.236-17 
Layout of Work. 

Personnel, equipment, and material shall conform to the following: 

(a) Personnel.  Furnish technically qualified survey crews experienced in highway 
construction survey and staking.  Provide personnel capable of performing in a timely and 
accurate manner.  An acceptable crew supervisor shall be on the project whenever 
surveying/staking is in progress. 

(b) Equipment.  Furnish survey instruments and supporting equipment capable of achieving 
the specified tolerances. 

(c) Material.  Furnish acceptable tools, supplies, and stakes of the type and quality normally 
used in highway survey work and suitable for the intended use.  Furnish stakes and hubs of 
sufficient length to provide a solid set in the ground with sufficient surface area above ground 
for necessary legible markings. 

Construction Requirements 

152.02 General.   

(a)  Government set reference lines and points.  The Government has set horizontal and 
vertical control points for the project.  The location and identity of each control point are 
shown on the plans. 

Before beginning construction, notify the CO or ERRS of any missing control points or 
stakes.  The Government will reestablish control points and stakes missing before the 
beginning of  

(b) Government furnished information.  The Government will furnish the following data 
relating to horizontal and vertical alignment and theoretical slope stake catch points, and 
other design data: 

(1) Computer listings containing horizontal alignment, vertical profile, superelevation, 
excavation and embankment slope ratios, and earthwork quantities; 

(2) Printed and digital (.CSV format) construction staking notes showing theoretical slope 
stake catch points; 

(3) Printed clearing notes (based on theoretical catch points); 

(4) X, Y, Z coordinates (horizontal and vertical control points); 
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(5) Printed and digital (.CSV format) X, Y, Z coordinates (subgrade and base layers at 
centerline and shoulders); and 

(6) Plotted cross sections (earthwork). 

Perform additional conversions and calculations as necessary for convenient use of 
Government-furnished data.  The Contractor is responsible for the accuracy of all staking 
information converted from the Government-furnished data.  Provide immediate notification 
of apparent errors in the initial staking or in the furnished data. 

(c) Pre-survey meeting.  Before surveying or staking, discuss and coordinate the following 
with the CO or ERRS: 

(1) Surveying and staking methods; 

(2) Stake marking; 

(3) Grade control for courses of material; 

(4) Referencing; 

(5) Structure control; and 

(6) Any other procedures and controls necessary for the work. 

Preserve all initial reference and control points.  After beginning construction, replace all 
destroyed or disturbed initial reference or control points necessary to the work. 

Prepare field notes in an approved format.  Sample note formats are available as listed in 
Subsection 106.01.  Furnish all survey notes at least weekly. 

Survey and establish controls within the tolerances shown in Table 152-1.  The construction 
survey and staking work may be spot-checked for accuracy, and unacceptable portions of work 
may be rejected.  Resurvey rejected work, and correct work that is not within the tolerances 
specified in Table 152-1.  Acceptance of the construction staking does not relieve the Contractor 
of responsibility for correcting errors discovered during the work and for bearing all additional 
costs associated with the error. 

Start work only after staking for the affected work is accepted. 

Compute and furnish calculations supporting pay quantities.  Measure quantities within the 
tolerances shown in Table 152-2. 

All field notes, pay notes, and supporting documentation become the property of the Government 
upon completion of the work. 

Remove and dispose of all flagging, lath, stakes, and other staking material after the project is 
complete.  Remove visible portions of brushes if used to mark grade finishing stakes. 

152.03  Survey and Staking Requirements.  Perform all survey, staking, recording of data, and 
calculations as necessary to construct the project from the initial layout to final completion.  Reset 
stakes as many times as necessary to construct the work. 
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(a) Control points.  Relocate initial horizontal and vertical control points in conflict with 
construction to areas that will not be disturbed by construction operations.  Furnish the 
coordinates and elevations for the relocated points before the initial points are disturbed. 

(b) Roadway cross-sections.  Take roadway cross-sections normal to centerline.  When the 
centerline curve radius is less than or equal to 500 feet, take cross-sections at a maximum 
centerline spacing of 25 feet.  When the centerline curve radius is greater than 500 feet, take 
cross-sections at a maximum centerline spacing of 50 feet.  Take additional cross-sections at 
significant breaks in topography and at changes in the typical section.  Along each cross-
section, measure and record points at breaks in topography, but no further apart than 20 feet.  
Measure and record points to at least the anticipated slope stake and reference locations.  
Reduce all cross-section distances to horizontal distances from centerline. 

(c) Slope stakes and references.  Set slope stakes and references on both sides of centerline at 
the cross-section locations.  Establish slope stakes in the field as the actual point of intersection 
of the design roadway slope with the natural ground line.  Set slope stake references outside the 
clearing limits.  Include all reference point and slope stake information on the reference stakes.  
When initial references are provided, slope stakes may be set from these points with 
verification of the slope stake location with field measurements.  Recatch slope stakes on any 
section that does not match the staking report within the tolerances established in Table 152-1.  
Take roadway cross-section data between centerline and the new slope stake location.  Set 
additional references even when initial references are provided. 

 (d) Centerline reestablishment.  Reestablish centerline from instrument control points.  The 
maximum spacing between centerline points is 25 feet when the centerline curve radius is less 
than or equal to 500 feet.  When the centerline curve radius is greater than 500 feet, the 
maximum distance between centerline points is 50 feet. 

(e) Grade finishing stakes.  Set grade finishing stakes, for grade elevations and horizontal 
alignment, on centerline and on each shoulder at roadway cross-section locations.  Set stakes at 
the top of subgrade and the top of each aggregate course. 

The maximum longitudinal spacing between stakes is 25 feet when the centerline curve radius 
is less than or equal to 500 feet.  When the centerline curve radius is greater than 500 feet, the 
maximum longitudinal spacing between stakes is 50 feet.  The maximum transverse spacing 
between stakes is 20 feet.  Use brushes or guard stakes at each stake. 

(f) Culverts.  Stake culverts to fit field conditions.  The location of culverts may differ from 
the plans.  Perform the following: 

(1) Survey and record the ground profile along the culvert centerline. 

(2) Determine the slope catch points at the inlet and outlet. 

(3) Set reference points and record information necessary to determine culvert length and 
end treatments. 

(4) Plot-to-scale the profile along the culvert centerline.  Show the natural ground, the 
flow line, the roadway section, and the culvert including end treatments and other 
appurtenances.  Show elevations, grade, culvert length, and degree of elbow. 
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(5) Submit the plotted field-design cross-section for approval of final culvert length and 
alignment. 

(6) When the field design has been approved, set drainage structure survey stakes, 
reference stakes, and stake inlet and outlet ditches to make the structure functional. 

(7) Stake or grade ditches to make the culvert functional. 

(g) Miscellaneous survey and staking.  Perform all surveying, staking, and recording of data 
essential for establishing the layout and control of the following, as applicable: 

(1) Utilities; and 

(2) Pavement markings. 

 

Table 152-1 
Construction Survey and Staking Tolerances(1) 

Staking Phase Horizontal Vertical 

Existing Government network control points ±0.06 feet ±0.035 feet × M (2) 

Local supplemental control points set from 
existing Government network points 

±0.03 feet ±0.01 feet × N
 (3) 

Centerline points (4) — (PC), (PT), (POT), and 
(POC) including references 

±0.03 feet ±0.03 feet 

Other centerline points ±0.16 feet ±0.16 feet 

Cross-section points and slope stakes (5) ±0.16 feet ±0.16 feet 

Slope stake references (5) ±0.16 feet ±0.16 feet 

Culverts, ditches, and minor drainage structures ±0.16 feet ±0.06 feet 

Clearing and grubbing limits ±2.00 feet — 

Roadway subgrade finish stakes (7) ±0.16 feet ±0.03 feet 

Roadway finish grade stakes (7) ±0.16 feet ±0.03 feet 

(1) At 95% confidence level.  Tolerances are relative to existing Government network control points. 
(2) M is the distance in miles. 
(3) N is the number of instrument setups. 
(4) Centerline points:  PC - point of curve, PT - point of tangent, POT - point on tangent, POC - point on curve. 
(5) Take the cross-sections normal to the centerline ±1 degree. 
(6) Bridge control is established as a local network and the tolerances are relative to that network. 
(7) Includes paved ditches. 
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Table 152-2 

Measurement Tolerances 

Pay Unit Horizontal Vertical 

Acre 
1.0 feet or 1:100 

whichever is greater 
— 

Cubic Yard 
0.2 foot or 1:500 

whichever is greater 

0.3 foot or 1:333 

whichever is greater 

Linear Foot 
0.2 foot or 1:500 

whichever is greater 
— 

Station 
1.0 feet or 1:1000 

whichever is greater 
— 

 

152.04  Acceptance.  Construction survey and staking will be evaluated under Subsections 106.02 
and 106.04. 

Measurement 

152.05  Measure the Section 152 items listed in the bid schedule according to Subsection 109.02 
and the following as applicable. 

Do not measure resetting stakes. 
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Section 153. — CONTRACTOR QUALITY CONTROL 

Description 
 

153.01 This work consists of providing inspection, exercising management control, obtaining 
samples for Quality Control (QC) testing, and performing QC tests to ensure that all work 
conforms to the contract requirements.  See FAR Clause 52.246-12 Inspection of Construction. 

Construction Requirements 
 

153.02 Personnel Qualifications.  Furnish a QC manager with at least one year of  experience 
managing highway construction QC or quality assurance programs  

153.03  General.  Provide a QC system and personnel that plans, performs, and documents QC 
activities. 

Alternative QC systems that meet the intent of this specification may be approved by contract 
modification if approved by the CO or ERRS. 

Provide a QC manager or designated QC staff on-project during the execution of all work, except 
as authorized by the CO or ERRS with the authority to stop work not in compliance or cease 
work that will result in non-compliance with contract requirements. 

Identify an alternate in the manager's absence. The alternate must meet the qualifications for a 
QC manager. An alternate may not act for the QC manager for a period greater than 3 days 
unless approved by the CO or ERRS. 

Submit names and qualifications of the QC manager and any alternate to the CO or ERRS for 
approval 7 days before start of work. 

Furnish additional QC staff (inspectors, testers, reviewers, and clerical assistants) to complete the 
work as specified in this Section.  Provide names and qualifications of additional personnel to the 
CO or ERRS 7 days before start of work. 

Superintendents, foremen, and traffic and safety supervisors can be designated as QC manager or 
other QC personnel. 

Duties other than QC activities described under this section shall not be performed by Contractor 
QC staff except as authorized by the CO or ERRS. 

Within 7 days after the preconstruction meeting a Contractor QC coordination meeting will be 
held to achieve mutual understanding of Contractor QC and review initial QC plans. 

153.04  Quality Control Plans.  Provide QC plans for selected work features.  The absence of a 
plan for other items of work does not relieve the Contractor of complying with the contract 
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requirements.  QC plans and activities provided under this specification are minimum 
requirements.  Other QC activities may be required to provide effective quality management. 

(a) Development.  Develop QC plans for the following work features: 

 Excavation and Embankment, sloping and shaping (Section 204); 

 Excavation and Embankment, finishing subgrade (Section 204); 

 Aggregate Courses (Sections 308); 

 Asphalt Pavement (Sections 404); 

 Drainage Structures (Sections 602); and 

Use “Contractor Quality Control Plan” (Form WFLHD 471) to prepare the QC plan for each 
work feature.  For an electronic version of the form go to  

http://www.wfl.fhwa.dot.gov/resources/construction/forms/. 

Complete the first three columns of form WFLHD 471 and submit to the CO or ERRS for 
acceptance at least 7 days before commencing work.  Address the following activities on the 
worksheet: 

(1) Review contract requirements, plans and specifications independently and with 
construction supervisory staff; 

(2) Check and verify submittals, plans, and materials certifications meet contract 
requirements and submit to CO or ERRS for approval.  Provide statement and signature 
of verification according to Subsection 106.03; 

(3) Check site conditions for constructability, including staging, disposal and storage 
areas.  Verify materials delivered to the site conform to accepted materials certifications, 
submittals, plans and contract requirements before incorporating into the project. 

(4) Review construction staking to assure it meets contract requirements, accuracy and 
sufficiency for each work feature; 

(5) Provide an operational work plan.  Include a brief written narrative of the work 
activity for the feature describing methods, locations, crews, equipment and methods to 
be used to complete the work; 

(6) Conduct pre-work meetings.  Review contract requirements with construction crew, 
foremen, and Government personnel before beginning work.  Provide an overview of the 
operational work plan; 

(7) Ensure construction methods and test procedures are followed that will result in the 
end product meeting the contract requirements.  Verify by including as a minimum the: 

 QC sampling and testing requirements in Table 153-1; 

 QC inspection and measurement requirements in Table 153-2; 
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 QC inspection of start-up work activities; and 

 sampling and testing requirements at the end of each specific Section. 

Perform corrective actions to QC activities as needed to ensure work meets contract 
requirements. 

(8) Conduct weekly QC coordination meetings with the CO or ERRS to develop and 
maintain mutual understanding of completed and upcoming QC activities.  Provide 
immediate on-site presence to communicate status of work to FHWA personnel and 
Contractor personnel and for QC issue resolution; 

(9) Verify completed work meets contract requirements. 

Revise QC plans when personnel, activities, or processes change or when deficiencies occur 
in the work. 

The CO or ERRS may request additional QC plans for work features not listed above if work 
in progress or completed work is in nonconformance with contract requirements or is  
lacking an effective QC process. 

(b) Implementation.  Implement QC activities as described in the accepted plan.  Do not 
begin a work feature until the plan is approved by the CO or ERRS and a prework meeting is 
performed. 

(1) QC Reports - Report QC meetings, reviews,  inspections, measurements, testing 
activities, corrective actions, and discussions that verify work meets requirements as QC 
activities listed in “Contractor Quality Control Plan” (Form WFLHD 471) are 
completed.  Provide narrative and original support data.  Document findings such as 
deficiencies found in the work and describe corrective actions, adjustments to frequency 
of QC activities, and method or process changes to correct and eliminate future 
deficiencies.  Provide reports daily to the CO or ERRS or as specified in the QC plan.  
Include the following certification: 

"I certify that the information contained in this record is accurate, and that all work 
documented herein complies with the requirements of the contract.  Any exceptions to this 
certification are documented as a part of this record.” 

For an electronic version of the form go to: 

http://www.wfl.fhwa.dot.gov/resources/construction/forms/. 

(2) Notification of Completion of Work - Submit a completed “Notification of 
Completion of Work” (Form WFLHD 470) when work listed in Subsection 153.06 and 
other work as directed by the CO or ERRS is ready for Government quality assurance 
inspection. 

153.05 Quality Control Sampling and Testing.  Provide sampling and testing as listed in Table 
153-1. 

Testing of trial samples may be required to demonstrate testing competence. 
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Sample and split samples according to AASHTO or other acceptable procedures.  Allow the CO 
or ERRS the opportunity to witness all sampling.  Immediately perform splits when required.  
Deliver the Government’s portion of the sample or split sample in an acceptable container 
suitable for shipment.  Label all samples with the following information: 

 Project number; 

 Source of material; 

 Pay item number; 

 Sample number; 

 Date sampled; 

 Time sampled; 

 Location sample taken; 

 Name of person sampling; 

 Name of person witnessing sampling; and 

 Type of test required on sample. 

Provide the following documentation: 

(a)  Quality Control Test Results.  Report test results on forms containing all sample 
information required by Subsection 153.05.  Attach worksheets used to determine test values 
to the test result forms when submitted. 

(b)  Control Charts.  Maintain linear control charts that identify the project number, contract 
item number, test number, each test parameter, the upper and/or lower specification limit 
applicable to each test parameter, and test results.  Use the control charts to document the 
variability of the process, identify production and equipment problems, and identify potential 
pay factor adjustments.  Make corrections to the process when problems are evident.  Post 
charts at the Contractor’s project testing lab and on site. 

153.06 Government Quality Assurance Inspection.  Submit a “Notification of Completion of 
Work” (Form WFLHD 470) when the following work is ready for inspection: 

 (a) Allow 1 working day for the following work to be inspected. 

(1) Survey and staking (field stakes and notes).  Provide survey notes for the following: 

(a) Control points – before disturbing original control points; and 

(b) Slope stakes – before starting embanment.  

(2) Construction work. 

(a) Subgrade – before placing pavement structure; and 

(b) Any layer of pavement structure requiring hubs – before placing next layer.  
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(b) Reserved. 

153.07 Acceptance.  Contractor QC will be evaluated under Subsections 106.02 and 106.04 
based on the demonstrated ability of Contractor’s QC system to ensure work meets the contract 
requirements. 

If the Government's testing and inspection (quality assurance) indicate that the Contractor’s QC 
system is ineffective or the plans are not being followed; make immediate improvements to 
correct inadequacies.  Furnish notification in writing of improvements and modifications to the 
system. 

A maximum of 10 percent of the total progress payment amount will be retained and affected 
project work may be stopped if a QC plan is not accepted, the plan is not being followed, or 
work does not meet contract requirements. 

 

Table 153-1  
Quality Control Sampling and Testing Requirements 

Material 
or 

Product 

Characteristic Test Method 
or 

Specification 

Sampling 
Frequency 

Point of Sampling Split 
Sample 

Reporting 
Time 

Sections 404 Minor Hot Asphalt Concrete 

Asphalt mixture Compaction 
(Roadway 

paving) 

ASTM D 2950 1 every 1000 feet 
each lift 

In place No End of shift 
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Table 153-2 
Quality Control Inspection and Measurement Requirements 

Activity Characteristic Specification 
or 

Activity 

Tolerance 
and 

Reference 

Measurement 
or 

Inspection 
Frequency 

Point of 
Inspection 

or 
Measurement 

Reporting 
Time 

Section 152 Construction Survey and Staking 

Construction 
staking 

Construction 
staking 

Measurements to 
check accuracy and 

adequacy of 
construction staking 

Subsection 152.03 and 
Table 152-1 

15% of staked, lines 
points or marks. 

and 
100% of staked or 
surveyed points, 
marks or lines on 
bridges, walls or 

other major 
structures  

Completed 
staking 

End of shift 

Section 204  Roadway Excavation 

Preparing 
foundation for 
embankment 
construction 

Less than 4 feet 
above natural 

ground. 
Scarification of 
existing asphalt, 

concrete or gravel. 
Across ground not 

capable of 
supporting 
equipment. 

Existing slopes 
steeper than 1:3, 

embankment 
benching 

Visual inspection Subsection 204.04 Daily Preparatory 
Grading 

Operation 

24 hrs 

Embankment 
construction 

General, 
Embankment 

within roadway 
prism, Individual 

rock fragments and 
boulders, Outside 
roadway prism, 

other embankments 

" Subsection 204.05 " " " 

Sloping, Shaping 
and finishing 

Sloping, stepped 
slopes, shaping, 

finishing 

" Subsection 204.07 " " " 

Section 209 Structure Excavation and Backfill

General structure 
excavation  

Excavation, OSHA,  
conserving 

stockpiling and 
disposing 

Visual inspection Subsection 209.03 Daily Structural 
excavation 

24 hrs 

Foundation 
preparation 

Unsuitable material  " Subsection 209.04 " " " 

Bedding For pipe culverts " Subsection 209.05 " " " 

Backfill Pipe culverts " Subsection 209.06 " " " 

Section 308 Minor Crushed Aggregate 

Preparing surface Roadway aggregate Visual inspection 
and verification 
measurement  

Subsection 308.03 Daily Roadway 24 hrs 

Placing Roadway aggregate " Subsection 308.04 " " " 

Compacting and 
finishing 

Roadway aggregate " Subsection 308.05 Daily and Minimum 
of one finish 

tolerance verification 
measurement every 
200 feet horizontal  

" 4 hrs 
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Section 404 Minor Hot asphalt Concrete 

Surface 
Preparation 

 Visual inspection Subsection 404.03 Daily 
before paving 

Roadway End of shift 

Weather 
limitations 

 " Subsection 404.04 Daily " " 

Hauling  " Subsection 404.05 " " " 

Placing  " Subsection 404.07 " " " 

Compacting Roadway paving, 
and non roadway 

paving 

Visual inspection, 
and see Section 404 
under Table 153-1 

for testing 
requirements 

Subsection 404.08  

Pavement 
Smoothness 

Straightedge Measurement Subsection 404.09 One pavement 
smoothness 

tolerance verification 
measurement every 
200 feet horizontal 

Roadway End of shift 

Section 412 Asphalt Tack Coat 

Asphalt tack coat 
surface preparation 

Finishing road 
surfaces for asphalt 

application 

Visual inspection Subsection 412.04 Daily Installation End of shift 

Weather 
limitations 

Temperature and 
moisture 

requirements 

" Subsection 412.05 " " " 

Asphalt application Application 
methods, rates, 

excess tack, curing 

" Subsection 412.06 " " " 

Section 602  Culverts and Drains 

General Contiguous 
materials, location, 

length, Section 
209, excavation, 

backfill 

Visual inspection 
and verification 
measurements of 

culvert staking and 
lift thickness 

See Section 209 
and 152 

See Table 153-2 for 
quality control 

testing 

Subsection 602.03 Daily Installation 24 hrs 

Laying metal pipe Metal lap joint 
location, coupling 

bands 

" Subsection 602.04 " " " 

Section 634 Permanent Pavement Markings 

General Location of 
markings, surface 

condition, 
manufacturers 

recommendation, 
packaging, 
shipping,  

Visual inspection Subsection 634.03 As required Installation 24 hrs 

Traffic paint Type A, surface 
conditions, 

temperature, 
application rates, 

glass bead 
application rate, 
number of coats 

Visual inspection 
and verification 

measurement and 
documentation of 
application rates  

" " " " 
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Section 154. — CONTRACTOR SAMPLING AND TESTING 

Description 

154.01  This work consists of obtaining samples for testing.  When there is a contract pay item for 
Contractor testing included in the bid schedule, it also consists of testing and reporting required test 
results.  It does not include Contractor quality control testing required under Section 153.  
However, include the work required under this Section in the Section 153 quality control plan. 

Construction Requirements 

154.02  Sampling.  Sample material to be tested according to the Sampling and Testing 
Requirements tables included at the end of each section.  The sampling schedules and times will be 
provided by the CO or ERRS using a random number system.  In addition, sample any material 
that appears defective or inconsistent with similar material being produced unless such material is 
voluntarily removed and replaced or corrected. 

Sample and split samples according to AASHTO or other acceptable procedures.  Allow the CO or 
ERRS the opportunity to witness all sampling.  Immediately perform splits when required.  Deliver 
the Government’s portion of the sample or split sample in an acceptable container suitable for 
shipment.  Label all samples with the following information: 

(a) Project number; 

(b) Source of material; 

(c) Pay item number; 

(d) Sample number; 

(e) Date sampled; 

(f) Time sampled; 

(g) Location sample taken; 

(h) Name of person sampling; 

(i) Name of person witnessing sampling; and 

(j) Type of test required on sample. 

154.03  Testing.  When there is a contract pay item for Contractor testing included in the bid 
schedule, perform all tests required by the Sampling and Testing Requirements tables at the end of 
each section.  Allow the CO or ERRS the opportunity to witness all testing.  Testing of trial 
samples may be required to demonstrate testing competence. 

154.04  Records.  Report test results on forms containing all sample information required by 
Subsection 154.02.  Label clearly all interim measurements used to determine the results.  Attach 
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work sheets used to determine test values to the test result forms when submitted.  When tests are 
on material being incorporated in the work, report test results within 24 hours except as specified in 
the Sampling and Testing Requirements tables.  Payment for work may be delayed or the work 
suspended until test results are provided. 

154.05  Acceptance.  Contractor sampling and testing will be evaluated under Subsections 106.02 
and 106.04 based on Government verification testing. 
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Section 204. — EXCAVATION AND EMBANKMENT 

Description 

204.01  This work consists of constructing embankments.  This includes furnishing, hauling, 
stockpiling, placing, sloping, shaping, compacting, and finishing earthen and rocky material.   

204.02  Embankment construction.  Embankment construction consists of placing and 
compacting borrow excavation. Construct the top 12 inches of the embankment with topping. 

 This work includes: 

(a) Preparing foundation for embankment; 

(b) Constructing roadway embankments; 

(c) Benching for side-hill embankments; and 

(d) Backfilling subexcavated areas, holes, pits, and other depressions. 

Material 

204.03  Conform to the following Subsections: 

Select borrow 704.07 
Select borrow (rock) 704.04  
Topping 704.05 
Unclassified borrow 704.06 
Water 725.01 

Construction Requirements 

204.04 Preparing Foundation for Embankment Construction.  Prepare foundation for 
embankment construction as follows: 

(a) Embankment less than 4 feet high over natural ground.  Break up the ground surface to 
a minimum depth of 6 inches by plowing or scarifying.  Compact the ground surface according 
to Subsection 204.06. 

(b) Embankment across ground not capable of supporting equipment.  Dump successive 
loads of embankment material in a uniformly distributed layer to construct the lower portion of 
the embankment.  Limit the layer thickness to the minimum depth necessary to support the 
equipment. 

(c) Embankment on an existing slope steeper than 1V:3H.  Cut horizontal benches in the 
existing slope to a sufficient width to accommodate placement and compaction operations and 
equipment.  Bench the slope as the embankment is placed and compacted in layers.  Begin each 
bench at the intersection of the original ground and the vertical cut of the previous bench. 
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204.05  Embankment Construction.  Incorporate only select borrow (rock) and unclassified 
borrow into the embankment as shown in the plans and directed by the CO or ERRS Response 
Manager.  Construct embankments as follows: 

(a) General.  At the end of each day's operations, shape to drain and compact the embankment 
surface to a uniform cross-section.  Eliminate all ruts and low spots that could hold water. 

During all stages of construction, route and distribute hauling and leveling equipment over the 
width and length of each layer of material. 

Compact embankment side slopes with a tamping foot roller, by walking with a dozer, or by 
over-building the fill and then removing excess material to the final slope line.  For slopes 
1V:1¾H or steeper, compact the slopes as embankment construction progresses. 

 (b) Embankment within the roadway prism.  Place embankment material in horizontal 
layers not exceeding 12 inches in compacted thickness.  Incorporate oversize boulders or rock 
fragments into the 12-inch layers by reducing them in size or placing them individually as 
required by (c) below.  Compact each layer according to Subsection 204.06 before placing the 
next layer. 

Material composed predominately of boulders or rock fragments too large for 12-inch layers 
may be placed in layers up to 24 inches thick.  Incorporate oversize boulders or rock fragments 
into the 24-inch layer by reducing them in size or placing them individually according to (c) 
below.  Place sufficient earth and smaller rocks to fill the voids.  Compact each layer according 
to Subsection 204.06 before placing the next layer. 

(c) Individual rock fragments and boulders.  Place individual rock fragments and boulders 
greater than 24 inches in diameter as follows: 

(1) Reduce rock to less than 48 inches in the largest dimension. 

(2) Distribute rock within the embankment to prevent nesting. 

(3) Place layers of embankment material around each rock to a depth not greater than that 
permitted by (b) above.  Fill all the voids between rocks. 

(4) Compact each layer according to Subsection 204.06 before placing the next layer. 

204.06  Compaction.  For the purpose of compaction, use AASHTO T 27 to determine the amount 
of material retained on a No. 4 sieve.  Compact as follows:  

(a) More than 80 percent retained on a No. 4 sieve.  Adjust the moisture content to a level 
suitable for compaction.  Fill the interstices around rock with earth or other fine material as 
practical.  Use compression-type rollers at speeds less than 6 feet per second and vibratory 
rollers at speeds less than 3 feet per second.  Compact each layer of material full width with 
one of the following and until there is no visible evidence of further consolidation. 

(1) Four roller passes of a vibratory roller having a minimum dynamic force of 40,000 
pounds impact per vibration and a minimum frequency of 1000 vibrations per minute. 

(2) Eight roller passes of a 20-ton compression-type roller. 

(3) Eight roller passes of a vibratory roller having a minimum dynamic force of 30,000 
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pounds impact per vibration and a minimum frequency of 1000 vibrations per minute. 

Increase the compactive effort for layers deeper than 12 inches as follows: 

  For each additional 6 inches or fraction thereof, increase the number of roller 
passes in (1) above by four passes. 

  For each additional 6 inches or fraction thereof, increase the number of roller 
passes in (2) and (3) above, by eight passes. 

(b) 50 to 80 percent retained on a No. 4 sieve.  Use AASHTO T 99 to determine the 
optimum moisture content of the portion of the material passing a No. 4 sieve.  Multiply this 
number by the percentage of material passing a No. 4 sieve, and add 2 percent to determine the 
optimum moisture content of the material.  Adjust the moisture content of material classified 
A-1 through A-5 to a moisture content suitable for compaction.  Adjust the moisture content of 
material classified A-6 and A-7 to within 2 percent of the optimum moisture content.  

Use compression-type rollers at speeds less than 6 feet per second and vibratory rollers at 
speeds less than 3 feet per second.  Compact each layer of material full width according to (a) 
above. 

(c) Less than 50 percent retained on a No. 4 sieve.  Classify the material according to 
AASHTO M 145.  For material classified A-1 or A-2-4, determine the maximum density 
according to AASHTO T 180, method D.  For other material classifications, determine the 
optimum moisture content and maximum density according to AASHTO T 99, method C. 

Adjust the moisture content of material classified A-1 through A-5 to a moisture content 
suitable for compaction.  Adjust the moisture content of material classified A-6 and A-7 to 
within 2 percent of the optimum moisture content. 

Use compression-type or vibratory rollers.  Compact each layer of material full width to at least 
95 percent of the maximum density.  Determine the in-place density and moisture content 
according to AASHTO T 310 or other approved test procedures.  When required, use 
AASHTO T 224 to correct for coarse particles. 

204.07  Sloping, Shaping, and Finishing.  Complete slopes, ditches, culverts, , and other 
underground minor structures before placing aggregate courses.  Slope, shape, and finish as 
follows: 

(a) Sloping.  Leave all earth slopes with uniform roughened surfaces, except as described in (b) 
below, with no noticeable break as viewed from the road.  Except in solid rock, round tops and 
bottoms of all slopes including the slopes of drainage ditches.  Round material overlaying solid 
rock to the extent practical.   

If a slide or slipout occurs on a cut or embankment slope, remove or replace the material, and 
repair or restore all damage to the work.  Bench or key the slope to stabilize the slide.  Reshape 
the cut or embankment slope to an acceptable condition. 

(b) Shaping.  Shape the subgrade to a smooth surface and to the cross-section required.  Shape 
slopes to gradually transition into slope adjustments without noticeable breaks.  At the ends of 
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cuts and at intersections of cuts and embankments, adjust slopes in the horizontal and vertical 
planes to blend into each other or into the natural ground. 

(d) Finishing.  Remove all material larger than 6 inches from the top 6 inches of the roadbed.  
Remove unsuitable material from the roadbed, and replace it with suitable material.  Finish 
roadbeds that are compacted according to Subsection 204.06(b) and (c) to within ±0.05 feet of 
the staked line and grade.  Finish roadbeds that are compacted according to Subsection 
204.06(a) to within ±0.10 feet of the staked line and grade.  Finish ditch cross-sections to 
within ±0.10 feet of the staked line and grade.  Maintain proper ditch drainage. 

204.15  Acceptance.  See Table 204-1 for sampling and testing requirements. 

Material for embankment will be evaluated under Subsections 106.02 and 106.04. 

Embankment construction will be evaluated under Subsections 106.02 and 106.04. 

Measurement 

204.16  Measure the Section 204 items listed in the bid schedule according to Subsection 109.02 
and the following as applicable. 

Measure unclassified borrow and select borrow by the cubic yard in the haul vehicle. 
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Section 209. — STRUCTURE EXCAVATION AND BACKFILL 

Description 

209.01  This work consists of excavating material for the construction of all structures.  The work 
includes preserving channels, shoring and bracing, dewatering, excavating, preparing foundations, 
bedding, and backfilling. 

Material 

209.02  Conform to the following Sections and Subsections: 

Backfill material 704.03 
Bedding material 704.02 
Foundation fill 704.01 
Unclassified borrow 704.06 

Construction Requirements 

209.03  General.   Excavate trenches to a width and length that allows room for work.  When 
excavation is complete, request approval as to the character and suitability of the foundation 
material.  The foundation shall provide a firm foundation of uniform density throughout its length 
and width. 

Follow OSHA safety regulations (29 CFR, Part 1926, Subpart P, Excavation) for sloping the sides 
of excavations, using shoring and bracing, and for using other safety features.  When sides of 
excavations are sloped for safety considerations, provide one copy of the design that demonstrates 
conformity with OSHA regulations.   

Remove safety features when no longer necessary.  Remove shoring and bracing to at least 2 feet 
below the surface of the finished ground. 

Conserve suitable material for structural backfill from excavated material.  Do not deposit 
excavated material in or near a waterway.  Do not stockpile excavated material or allow equipment 
closer than 2 feet from the edge of the excavation. 

Remove all water as necessary to perform work.  Excavate to foundation grade without unduly 
disturbing the trench or foundation surface.  Foundation grade is the elevation at the bottom of any 
bedding for installing the structure.  Compact the foundation. 

209.04  Foundation Preparation.  Excavate any unsuitable material present at foundation grade, 
and replace it with foundation fill.  Place foundation fill material in horizontal layers that, when 
compacted, do not exceed 6 inches in depth.  Compact the foundation fill material according to 
Subsection 209.07. 

209.05  Bedding for pipe culverts.  Level the foundation.  Place 4 inches of un-compacted 
bedding material over the foundation in a layer of uniform thickness.  Place the culvert on un-
compacted bedding layer.  Backfill according to Subsection 209.06. 
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209.06  Backfill for pipe culverts.  Place and compact material in evenly balanced layers on each 
side of each pipe culvert.  Place and compact backfill material to a height of 12 inches above the 
top of the pipe.  Complete the backfilling of the trench with unclassified borrow. Place the material 
in layers that, when compacted, do not exceed 6 inches in thickness.  Compact each layer 
according to Subsection 209.07. 

209.07  Compacting.  Determine optimum moisture content and maximum density according to 
AASHTO T 99, method C.  Adjust the moisture content of the backfill material to a moisture 
content suitable for compaction. 

Compact material placed in all layers to at least 95 percent of the maximum density.  Determine 
the inplace density and moisture content according to AASHTO T 310 or other approved test 
procedures. 

Do not apply density requirements as measured by AASHTO T 310 to material that is incapable of 
being tested or compacted to maximum values determined by AASHTO T 99.  For these materials, 
fill the voids around the rock in each layer with earth or other fine material.  Compact each layer, 
full width, until there is no visible evidence of further consolidation. 

209.08  Acceptance.  See Table 209-1 for sampling and testing requirements. 

Material for backfill, bedding, and foundation fill will be evaluated under Subsections 106.02 and 
106.04. 

Measurement  

209.09  Do not measure structure excavation and backfill. 
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Section 308. — MINOR CRUSHED AGGREGATE 

Description 

308.01  This work consists of furnishing and placing crushed aggregate for roadway aggregate 
courses. 

Material 

308.02  Conform to the following Subsections: 

Crushed aggregate 703.01 
Water 725.01 

Construction Requirements 

308.03  Preparing Surface.  Repair soft and unstable areas.  Remove all organic, deleterious, or 
oversize material larger than 6 inches from the top 6 inches of subgrade.  Dispose of waste.  
Remove surface irregularities and shape to provide a uniform surface.  Finish earth surfaces to 
within 0.05 feet and rock surfaces to within 0.10 feet of the required line, cross-section, and grade.  
Compact according to Subsection 204.06. 

308.04  Placing Crushed Aggregate.   Mix the aggregate and adjust the moisture content to obtain 
a uniform mixture with a moisture content suitable for compaction.  Spread and shape the mixture 
on the prepared surface in a uniform layer. 

Do not place the mixture in a layer exceeding 6 inches in compacted thickness.  When more than 
one layer is necessary, compact each layer according to Subsection 308.05 before placing the next 
layer. 

308.05  Compacting and Finishing Crushed Aggregate.  Determine the maximum density of the 
mixture according to AASHTO T 180, method D. 

Compact each layer full width.  Roll from the sides to the center, parallel to the centerline of the 
road.   

Compact each layer to at least 95 percent of maximum density.  Determine the inplace density and 
moisture content according to AASHTO T 310 or other approved test procedures.  Finish the 
surface to within ±0.05 feet from staked line and grade elevation. 

Correct all defective areas by loosening the material, adding or removing material, reshaping, and 
compacting.  

308.06  Acceptance.  See Table 308-1 for sampling and testing requirements. 

Crushed aggregate will be evaluated under Subsections 106.02 and 106.03.  Furnish a production 
certification including gradation and quality properties for each source. 
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Construction of roadway aggregate courses will be evaluated under Subsections 106.02 and 
106.04.  Evaluate compaction under Section 106.04. 

Measurement 

308.07  Measure the Section 308 items listed in the bid schedule according to Subsection 109.02 
and the following as applicable. 
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Section 404. — MINOR HOT ASPHALT CONCRETE 

Description 

404.01  This work consists of constructing minor hot asphalt concrete for sidewalks, paved 
waterways, curbs, and roadways. 

Construction Requirements 

404.02  Composition of Mix (Job-Mix Formula).  Provide a hot asphalt concrete mix composed 
of crushed stone or gravel and asphalt binder mixed in an approved plant.  Use an aggregate 
gradation and asphalt binder of a quality conforming to those normally used locally by either 
Federal or State agencies for the type of work being constructed. 

Submit the strength, quality, and gradation specifications for the asphalt concrete mix.   Include 
copies of laboratory test reports that demonstrate the properties of the aggregates, asphalt binder, 
additives, and mix meet Federal or State agency specifications.  Also submit the maximum specific 
gravity (density) of the mix as determined by AASHTO T 209. 

404.03  Surface Preparation.  Clean the existing surface of all loose material, dirt, or other 
deleterious substances by approved methods, as applicable. Apply an asphalt tack coat to contact 
surfaces of pavements, curbs, gutters, manholes, and other structures according to Section 412. 

404.04  Weather Limitations.  Place asphalt concrete on a dry, unfrozen surface when the air 
temperature in the shade is at least 35 ºF and rising. 

404.05  Hauling.  Use vehicles with tight, clean, and smooth metal beds for hauling asphalt 
concrete mixes. 

Coat the beds with an approved material to prevent the mix from adhering to the beds.  Do not use 
petroleum derivatives or other coating material that contaminates or alters the characteristics of the 
mix.  Drain the bed before loading. 

Equip each truck with a canvas cover or other suitable material of sufficient size to protect the mix 
from the weather.  When necessary to maintain temperature, use insulated truck beds and securely 
fastened covers.  Provide access ports or holes for checking temperature of asphalt concrete mix in 
the truck. 

404.06 Equipment 

(a) Furnish pavers that are: 

(1) Self-contained, power-propelled units with adjustable vibratory screeds with full-width 
screw augers; 

(2) Heated for the full width of the screed; 
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(3) Capable of spreading and finishing courses of asphalt concrete mix in widths at least 12 
inches more than the width of one lane; 

(4) Equipped with a receiving hopper having sufficient capacity to ensure a uniform 
spreading operation; 

(5) Equipped with automatic feed controls, which are properly adjusted to maintain a 
uniform depth of material ahead of the screed; 

(6) Operable at forward speeds consistent with satisfactory mix lay down; 

(7) Capable of producing a smooth finished surface without segregating, tearing, shoving, 
or gouging the mat; and 

(8) Equipped with automatic screed controls with sensors capable of sensing grade from an 
outside reference line, sensing the transverse slope of the screed, and providing the 
automatic signals that operate the screed to maintain grade and transverse slope. 

404.07  Placing.  Place the mix with a mechanical paver meeting the requirements of Subsection 
404.06.  For roadway paving, do not place lifts thicker than 4 inches.  In areas where mechanical 
spreading and finishing is impractical, spread and finish each course by hand raking, screeding, or 
by other approved methods.  Construct a surface that is uniform in texture and cross-section.   

Complete pavement construction of adjacent traffic lanes to the same elevation within 24 hours.  
At connections to existing pavements and previously placed lifts, make the transverse joints 
vertical to the depth of the new pavement.  Form transverse joints by cutting back the previous run 
to expose the full-depth course. 

To both transverse and longitudinal joints, apply an asphalt tack coat to the joint edge according to 
Section 412. 

Place the asphalt concrete mix as continuously as possible.  Do not pass rollers over any 
unprotected edge of a freshly laid mix. 

404.08  Compacting.  Compact the mix to a minimum of 90 percent of maximum specific gravity 
(density).  Complete compaction before the mix temperature falls below 160 ºF.  Determine 
density by nuclear gauge. 

Compact areas that are not accessible to rollers by other approved methods. 

404.09  Pavement Smoothness.  Use a 10-foot metal straightedge to measure at right angles and 
parallel to the centerline.  Defective areas are surface deviations in excess of 1/4 inch in 10 feet 
between any two contacts of the straightedge with the surface.  Correct defective areas using 
approved methods. 

404.10  Acceptance.  See Table 404-1 for sampling and testing requirements. 

Minor hot asphalt concrete mixture will be evaluated under Subsections 106.02 and 106.03. 

Minor hot asphalt concrete construction work will be evaluated under Subsections 106.02 and 
106.04. 
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Measurement 

404.10  Measure the Section 404 items listed in the bid schedule according to Subsection 109.02. 
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Section 412. — ASPHALT TACK COAT 

Description 

412.01  This work consists of applying an emulsified asphalt tack coat. 

Tack coat emulsified asphalt grade is designated as shown in AASHTO M 140 or M 208. 

Material 

412.02  Conform to the following Subsection: 

Emulsified asphalt 702.01 

Construction Requirements 

412.03  Equipment.  Furnish equipment as follows: 

(a) Asphalt distributor. 

(1) Capable of heating asphalt evenly; 

(2) Adjustable full circulation spray bar to 15-foot width; 

(3) Positive controls including tachometer, pressure gauge, volume measuring device, or 
calibrated tank to uniformly deposit asphalt over the full width within 0.02 gallons per 
square yard of the required rate; and 

(4) Thermometer for measuring the asphalt temperature in the tank. 

(b) Other equipment.  Other equipment of proven performance may be used in addition to or 
in lieu of the specified equipment when approved by the CO.   

412.04  Surface Preparation.  Clean the existing surface of all loose material, dirt, or other 
deleterious substances by approved methods.  When the surface is concrete, remove excess joint 
and crack filler. 

412.05  Weather Limitations.  Apply asphalt tack coat on a dry, unfrozen surface when the air 
temperature in the shade is above 35 ºF and rising. 

412.06  Asphalt Application.  Where using slow-setting emulsified asphalt, dilute by adding an 
equal amount of water to the emulsified asphalt. 

Calibrate the asphalt distributor spray bar height, nozzle angle, and pump pressure and check 
longitudinal and transverse spread rates weekly according to ASTM D 2995.  If different asphalt 
distributors are used, calibrate each before use on the project.  Ensure that the length of the spread 
is no more than can be covered with aggregate immediately after application. 
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Protect the surfaces of nearby objects to prevent spattering or marring.  Spread building paper on 
the surface for a sufficient distance from the beginning and end of each application so the flow 
through the distributor nozzles may be started and stopped on the paper. 

The CO will approve the exact application rate, temperature, and area to be treated before 
application and may make adjustments for variations in field conditions.  Apply the asphalt 
uniformly with an asphalt distributor.  Move distributor forward at the proper application speed at 
the time the spray bar is opened.  Use care not to apply excess asphalt at the junction of spreads. 

Correct skipped areas or deficiencies.  Remove and dispose of paper or other material used. 

Apply the asphalt at a rate of 0.03 to 0.15 gallons per square yard.  When a tack coat cannot be 
applied with an asphalt distributor spray bar, apply the tack coat uniformly and completely by 
fogging with a hand spray attachment or by another approved method. 

If excess asphalt material is applied, squeegee the excess from the surface.  Allow the tacked 
surfaces to completely cure before placing the covering course.  Place the covering course within 4 
hours of placing the tack coat. 

412.07  Acceptance.  Emulsified asphalt will be evaluated under Subsections 106.02, 106.03, and 
702.01. 

Construction of the tack coat will be evaluated under Subsections 106.02 and 106.04. 

Measurement 

412.08  Measure the Section 412 items listed in the bid schedule according to Subsection 109.02 
and the following as applicable. 

Measure tack coat including water added for dilution. 
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Section 602. — CULVERTS AND DRAINS 

Description 

602.01  This work consists of constructing culverts. 

Material 

602.02  Conform to the following Section and Subsections: 

Metallic-coated corrugated steel pipe 707.01 

Construction Requirements 

602.03  General.  Furnish culvert pipe with a wall thickness not less than that shown on the plans 
or determined from the fill-height tables included in the plans.  Use the same material and coating 
on all contiguous pipe sections and special sections such as elbows and branch connections.  For 
culvert extensions, furnish the same material as the existing culvert. 

The plans show the size, approximate location, and length of culverts.  Determine final location, 
skew, length, elevations, and grade according to Subsection 152.03(f).  Do not order culvert 
material until the CO has accepted the final structure size, length, and alignment. 

Excavate and backfill according to Section 209. 

602.04  Laying Metal Pipe.  Lay pipe with outside laps of circumferential joints upgrade and 
longitudinal laps positioned other than in the invert.  Place elongated pipes with major axis within 
5 degrees of vertical. 

Join pipe sections together with soil tight bell and spigot joints or coupling bands according to 
AASHTO M 196.  

602.08  Acceptance.  Material for culverts furnished will be evaluated under Subsections 106.02 
and 106.03. 

Installation of culverts will be evaluated under Subsections 106.02 and 106.04. 

Excavation and backfill will be evaluated under Section 209. 

Measurement 

602.09  Measure the Section 602 items listed in the bid schedule according to Subsection 109.02 
and the following as applicable. 

Measure pipe culverts by the linear foot along the invert. 
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Section 634. — PERMANENT PAVEMENT MARKINGS 

Description 

634.01  This work consists of applying permanent pavement markings and raised pavement 
markers on the completed pavement. 

Pavement markings are designated as follows: 

Type A —  Conventional traffic paint with type 1 glass beads 

Material 

634.02  Conform to the MUTCD and the following Subsections: 

Conventional traffic paint 718.01 
Glass beads 718.02 

 

Construction Requirements 

634.03  General.  Where existing and final pavement marking locations are identical, stake the 
limits of all existing pavement markings before any pavement work.  Upon completion of the final 
surface course, establish line limits for the new pavement for approval before marking.  Establish 
markings according to the MUTCD.  

Remove loose particles, dirt, tar, grease, and other deleterious material from the surface to be 
marked.  Apply markings to a clean, dry surface according to the MUTCD. 

At least 7 days before applying pavement markings, furnish a written copy of the marking 
manufacturer's recommendations for use.  A field demonstration may be required to verify the 
adequacy of recommendations. 

Ship marking material in appropriate containers plainly marked with the following information, as 
appropriate, for the material being furnished: 

(a) Manufacturer's name and address; 

(b) Name of product; 

(c) Lot/batch numbers; 

(d) Color; 

(e) Net mass and volume of contents; 

(f) Date of manufacture; 
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(g) Date of expiration; 

(h) Statement of contents (if mixing of components is required); 

(i) Mixing proportions and instructions; and 

(j) Safety information. 

Apply pavement markings in the direction of traffic according to the manufacturer's 
recommendations.  Apply all markings to provide a clean-cut, uniform, and workmanlike 
appearance by day and night. 

Make lines 4 inches wide.  Separate double lines with a 4-inch space. 

Protect marked areas from traffic until the markings are dried to no-tracking condition.  Remove all 
tracking marks, spilled marking material, markings in unauthorized areas, and defective markings. 

634.04  Conventional Traffic Paint (Type A).  Apply paint when the pavement and air 
temperatures are above 40 ºF.  Spray paint at 15 mil minimum wet film thickness before glass 
beads or at a rate of 107square feet per gallon.  Immediately apply type 1 glass beads on the paint 
at a minimum rate of 6 pounds per gallon of paint. 

On new asphalt pavements or new asphalt surface treatments, apply two coats.  Apply the first coat 
at 360 square feet per gallon and the second coat at 150 square feet per gallon. 

634.12  Acceptance.  Material for permanent pavement markings will be evaluated under 
Subsections 106.02 and 106.03. 

Placement of permanent pavement marking will be evaluated under Subsections 106.02 and 
106.04.  

 

Measurement 

634.13  Measure the Section 634 items listed in the bid schedule according to Subsection 109.02 
and the following as applicable. 

When two coats of paint are required, measure each coat. 

When pavement markings are measured by the linear foot or station, measure the length of line 
applied along the centerline of each 4-inch-wide line applied regardless of color.  Measure solid 
pavement lines from end to end of each continuous line.   
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Section 635. — TEMPORARY TRAFFIC CONTROL 

Description 

635.01  This work consists of furnishing, maintaining, relocating, and removing temporary traffic 
control devices and services as ordered for the control and protection of public traffic through the 
project. 

Barricade are designated as shown in the MUTCD. 

Material 

635.02 Conform to the MUTCD. 

Construction Requirements 

635.03  General.  Install and maintain temporary traffic control devices adjacent to and within the 
project as required by the traffic control plan, Section 156, and the MUTCD.  Install and maintain 
traffic control devices as follows: 

(a) Furnish and install traffic control devices before the start of construction operations. 

(b) Install only those traffic control devices needed for each stage or phase. 

(c) Relocate temporary traffic control devices as necessary. 

(d) Remove devices that no longer apply to the existing conditions. 

(e) Immediately replace any device that is lost, stolen, destroyed, or inoperative. 

(f) Keep temporary traffic control devices clean. 

(g) Furnish and maintain traffic control devices that meet the "acceptable" standard described 
in Quality Standards for Work Zone Traffic Control Devices published by ATSSA.  Amend the 
ATSSA standards as follows: 

(1) Repair or remove and replace "marginal" devices within 48 hours; and 

(2) Repair or remove and replace "unacceptable" devices immediately. 

(h) Remove all temporary traffic control devices upon contract completion or when approved. 

(i) Furnish temporary traffic control devices that meet the NCHRP Report 350, Recommended 
Procedures for the Safety Performance Evaluation of Highway Features, for crashworthiness 
standards as applicable. 

635.04  Barricades.  Perform the work described under MUTCD Part 6.  Use type III, VII, VIII, or 
IX retroreflective sheeting. 
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635.05  Cones and Tubular Markers.  Perform the work described under MUTCD Part 6.  Use 
28-inch cones or tubular markers.  Use type III, or VI retroreflective sheeting. 

635.06  Construction Signs.  Use type III, VII, VIII, or IX retroreflective sheeting.  For roll-up 
signs, use type VI retroreflective sheeting.  Remove or completely cover all unnecessary signs with 
metal, plywood, or other acceptable material. 

Use crashworthy posts within the traversable area adjacent to traffic.   

635.08  Drums.  Perform work described in MUTCD Part 6.  Use plastic drums that are 
approximately 36 inches high and a minimum of 18 inches in diameter.  Use type III or VI 
retroreflective sheeting. 

635.09  Flaggers.  Use flaggers certified by the American Traffic Safety Services Association, the 
National Safety Council, the International Municipal Signal Association, a state agency, or other 
acceptable organization.  Perform the work described under MUTCD Part 6.  Use type III, VII, 
VIII, or IX retroreflective sheeting on flagger paddles.  Do not use flags. 

635.10  Acceptance.  Material for temporary traffic control devices will be evaluated under 
Subsections 106.02 and 106.03.   

Placement of temporary traffic control devices will be evaluated under Subsections 106.02 and 
106.04. 

Temporary traffic control services will be evaluated under Subsection 106.02. 

Measurement 

635.26  Measure the Section 635 items listed in the bid schedule according to Subsection 109.02 
and the following as applicable when ordered by the CO or ERRS and installed. 

Measure flaggers, for each hour a person is actually flagging.  Round portions of an hour up to the 
half hour.  Measure time in excess of 40 hours per week at the same rate as the first 40 hours. 
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Section 636. — SIGNAL, LIGHTING, AND ELECTRICAL SYSTEMS 

Description 

636.01  This work consists of installing conduits for future systems. 

Material 

636.02  Conform to the following Subsections: 

Conduit    721.01 
Pull Wire    721.02 

Construction Requirements 

636.03  General.  Furnish pipe and fittings of one material.  Excavate and backfill according to 
Section 209. 

636.04  Conduit.  Cut conduit so the ends are smooth.  Connect conduit sections with couplings to 
butt the ends of both conduits squarely against each other inside the couplings.   

Install conduit continuous with a minimum of couplings to permit pulling conductors.  Furnish no 
less than four pull wires for future installation. 

Remove and replace crushed, deformed, or damaged conduit.  Maintain conduits clean and dry and 
protect ends of conduit with plugs, caps, or fittings. 

636.11 Acceptance.  Material will be evaluated under Subsections 106.02 and 106.03. 

Installation will be evaluated under Subsections 106.02 and 106.04. 

Structural excavation and backfill will be evaluated under Section 209. 

Measurement 

636.12  Measure the Section 636 items listed in the bid schedule according to Subsection 109.02 
and the following as applicable. 
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Section 702. — ASPHALT MATERIAL 

702.01  Emulsified Asphalt.  Apply asphalt within the temperature ranges shown in Table 702-1. 

An equivalent anionic grade emulsion may be substituted for a cationic grade and vice versa.  The 
sieve test in AASHTO M 140 and M 208 is not required. 

(a) Anionic emulsions.  Conform to AASHTO M 140.   

(b) Cationic emulsions.  Conform to AASHTO M 208.   

 Table 702-1 
Application Temperatures - Range ºF 

Type and Grade 
of 

Asphalt 

Temperature Ranges 
Minimum – Maximum 

Spraying 
Temperatures 

 

Emulsified asphalt  

SS-1, 1h, CSS-1, 1h    70   -  160 
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Section 703. — AGGREGATE 

703.01  Crushed Aggregate.  Furnish hard, durable particles or fragments of crushed stone or 
gravel conforming to the size and quality requirements for crushed aggregate material normally 
used locally in the construction and maintenance of highways by Federal or State agencies.  
Furnish crushed aggregate with a maximum size of 1 inch as determined by AASHTO T 27 and T 
11.  Furnish crushed aggregate uniformly graded from coarse to fine and free of organic matter, 
lumps or balls of clay, and other deleterious matter. 
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Section 704. — SOIL 

704.01  Foundation Fill.  Furnish granular material free of excess moisture, frozen lumps, roots, 
sod, or other deleterious material and conforming to the following: 

(a) Maximum particle size 2 inches 

(b) Soil classification, AASHTO M 145 A-1-a 

(c) Material passing No. 200 sieve, 6% max. 
AASHTO T 27 and T 11 

704.02  Bedding Material.  Furnish a well graded, free draining material free of excess 
moisture, muck, frozen lumps, roots, sod, or other deleterious material conforming to the 
following: 

(a)  Maximum particle size 1/2 inch or half the corrugation 
 depth, whichever is smaller 

(b)  Material passing No. 200 sieve, 10% max. 
AASHTO T 27 and T 11 

704.03  Backfill Material.  Furnish a well-graded, compactable material free of excess moisture, 
muck, frozen lumps, roots, sod, or other deleterious material conforming to the following: 

(a) For all structures and pipes other than plastic pipe: 

(1) Maximum particle size 3 inches 

(2) Soil classification, AASHTO M 145 A-1, A-2, or A-3 

(b) For plastic pipe: 

(1) Maximum particle size 1½ inches 

(2) Soil classification, AASHTO M 145 A-1, A-2-4, A-2-5, 
or A-3 

704.04  Select Borrow (rock).  Furnish granular material free of excess muck, frozen lumps, 
roots, sod, or other deleterious material that is containing 95 percent or more, by volume, rock 
particles greater than 50 millimeters. 

704.05  Topping.  Furnish a granular material free of excess moisture, muck, frozen lumps, roots, 
sod, or other deleterious material conforming to the following: 

(a) Maximum particle size 4 inches 

(b) Soil classification, AASHTO M 145 A-1 or A-2-4 
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704.06  Unclassified Borrow.  Furnish granular material free of excess moisture, muck, frozen 
lumps, roots, sod, or other deleterious material conforming to the following: 

(a) Maximum particle size 24 inches 

(b) Soil classification, AASHTO M 145 A-1, A-3, or A-2-4 

704.07  Select Borrow.  Furnish granular material, well graded from coarse to fine, free of 
excess moisture, muck, frozen lumps, roots, sod, or other deleterious material conforming to the 
following: 

(a) Gradation Table 704-1 

(b) Liquid limit, AASHTO T 89 30 max. 

Table 704-1 
Select Borrow Gradation 

Sieve Size 
Percent by Mass Passing 

Designated Sieve 
(AASHTO T 27 & T 11) 

3 inch 100 

1 inch 70-100 

No. 4 30-70 

No. 200 0-5 
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Section 707. — METAL PIPE 

707.01  Metallic-Coated Corrugated Steel Pipe.  Furnish pipe, special sections (such as elbows, 
branch connections, and prefabricated flared end sections), and coupling bands conforming to 
AASHTO M 36 and either AASHTO M 218, M 274, or M 289 for the dimensions and thicknesses 
specified. 

 

 

. 
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Section 718. — TRAFFIC SIGNING AND MARKING MATERIAL 

718.01  Conventional Traffic Paint.  Conform to AASHTO M 248. 

718.02  Glass Beads.  Conform to AASHTO M 247 for the type specified. Table 1, Gradation of 
Glass Beads in AASHTO M 247 is supplemented by Table 718-2. Treat glass beads with an 
adherence coating as recommended by manufacturer. 

Table 718-2 
Gradation of Glass Beads 

Sieve Size 

Percent by Mass Passing 
Designated Sieve (ASTM D 

1214)

Grading Designation 

Type 3 Type 4 Type 5

No. 8   100 

No. 10  100 95 - 100 

No. 12 100 95 - 100 80 - 95 

No. 14 95 - 100 80 - 95 10 - 40 

No. 16 80 - 95 10 - 40 0 - 5 

No. 18 10 - 40 0 - 5 0 - 2 

No. 20 0 - 5 0 - 2  

No. 25 0 - 2   

For type 3, 4, and 5 glass beads, also conform to the following: 

(a) Treat beads with a reactive adherence coating as recommended by the manufacturer. 

(b) Roundness, FLH T 520 70% min. per sieve size 

(c) Refractive index, AASHTO M 247 1.50 - 1.55 
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Section 721. — ELECTRICAL AND ILLUMINATION MATERIAL 

721.01 Conduit.  Furnish nonmetallic conduit and duct couplings, elbows, bends, and nipples.  
Furnish rigid PVC, heavy wall conduit conforming to UL 651.  For solvent cement to join conduit, 
conform to ASTM D 2564. 

721.02  Pull Wire.  Furnish nylon “jet-line” or approved equal. 
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Section 725. — MISCELLANEOUS MATERIAL 

725.01  Water.  Furnish water free of substances detrimental to the work. 
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E-2 

Plans 
Project: Avery Landing, St. Joe River Road, ID PFH 50(9) 

 
 
 
 
 
 
 
 

This page intentionally left blank. 
 

brian
Rectangle



F-1 

Fire Protection and Suppression Plan 
Project: MT OMAD 18(50), Minuteman Missile Base Roads 
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F-2 

Fire Protection and Suppression Plan 
Project: MT OMAD 18(50), Minuteman Missile Base Roads 
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